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CSIR-INDIAN INSTITUTE OF TOXICOLOGY RESEARCH 
Vishvigyan Bhawan, 31, Mahatma Gandhi Marg, Lucknow-226001 

 

NOTICE   INVITING E-TENDER 
 

1. Sealed item rate on line open composite e-tenders in single stage two bid system consisting of Technical Bid and 

Price Bid are invited through CPP Portal for the work of “Construction of first floor Animal Facility (Structural Porta 

Cabin Constrution Civil and Electrical) at CRK Campus of CSIR-IITR Lucknow” from approved and eligible contractors 

registered in Composite Category in appropriate class with CPWD, Railways, MES,BSNL, state PWD’s, Semi 

government organization and / or those who have successfully carried out works for CSIR or CSIR laboratories/or 

any Govt./Semi Govt. / Public Sector organizations and have successfully completed at least three similar work (Civil 

and Electrical ) amounting to 40% or at least two similar works amounting to 60% or at least one work amounting 

to 80% or above in single contract during the last seven years ending previous month. Similar works means Structural 

Porta Cabin Constrution/building construction/building renovation for civil and for electrical works, electrical panel, 

installations, caballing, lighting, switching etc. The civil contractor shall be allowed to participate in composite tender 

only after giving an undertaking that electrical work will be got done from an associate contractor having valid ‘A’ 

class electrical license along with experience of similar nature of electrical work of specified value. The contractors 

may apply with proof of fulfilling the above conditions along with copies of PAN Card, GST registration number and 

satisfactory work completion certificates. The contractor will be required to produce proof of possessing valid 

Electrical license or to get the Electrical work completed through licensed Electrical contractors only.The above work 

comprising the following details: 

Sl 
No. 

Tender No. Estimated Cost 
(Rs.) 

Durati
on of 
Contr

act 

Earnest 
Money 
Deposit 

(Rs.) 

Publish date Bid 
document 

download / 
Sale Start 

date 

Bid 
submissio

n end 
date 

Bid opening 
date 

1 IITR/CW-
16(05)/26-
27/Works 

2,27,94,803/- 

(Civil Work: 
1,88,70,118/-) 

and 

Electrical Work: 
39,24,685/-) 

270 
days 

4,55,896/- 21.10.2026 21.10.2026 12.11.2026, 
15:00 hrs 

13.11.2026, 
15:30 hrs 

• Similar civil work means- Structural Porta Cabin Construction/building construction/building 
renovation/any civil work and for electrical works, electrical panel installation, caballing, lighting, etc.  

•  Supporting documents to clarify the having experience of similar works and satisfactory completion 
certificates/Experience certificate as required above are to be submitted on CPP portal with technical 
bid by the bidders along with their credentials. 

 
2. The estimated rates for civil work is based on CPWD, DSR-2023 and electrical work is based on CPWD, DSR-

2025.The non-scheduled item rates of estimate are based on local market rates. 
3. The last date of online submission of bid is 12.11.2026 up to 15.00 hrs. 
4. The date of opening of Technical Bid is 13.11.2026 at 15:30 hrs. 
5. The time for carrying out the work is 270 days and date of start shall be reckoned as per work award letter. 

 6.    EMD of Rs 4,55,896/- shall be deposited in the bank account of Director, CSIR-IITR, Lucknow through any 
online mode such as UPI/IMPS/RTGS/NEFT. The scanned copy of EMD deposited in the form of online must 
be uploaded & submitted to the e-tendering website with Technical Bid by the bidder. The bids received 
without earnest money deposit will be rejected. It may also be noted that even after opening of price bid the 
credential submitted by bidder, found to be false / forged, the bid/offer submitted shall be rejected out rightly 
and suitable departmental action shall be taken against that bidder without prejudice.  
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8. Online bids shall be available on e-portal: http://etenders.gov.in between 21.10.2026 to 12.11.2026 up to 

15:00 hrs. and bidder shall upload and submit their bids within given dates and time in two separate 
envelopes, Envelope-1 as Technical Bid and Envelope-2 as Financial Bid  with the following documents: 

 
A. Technical Bid (Envelope-1) 
The bidders shall upload and submit the Technical Bid in Envelope-1 along with the scanned copy of 
following documents (pdf. only) to e-tendering website i.e. CPP Portal within the period of bid submission 
and also advised to take in to account corrigendum/Instructions/Information’s published if any in respect 
of tender document before/submitting their bids.  
 

I. Copy of transection ID/reference number of EMD deposited in bank account of CSIR-IITR 
Lucknow through RTGS/NEFT/IMPS/UPI. 

II. Copy of enlistment order of contractor in appropriate class in composite category, if any.  

III. Copy of work completion/experience certificates of required value of similar composite 

works done. 

IV. Copy of PAN Card and certificate of registration under GST. 

V. Copy of valid ‘A’ class Electrical License issued by Department of Electrical Safety, Govt. of 

U.P. and experience of similar electrical work of Electrical License holding agency. 

VI. Copy of partnership deed, in case of partnership firm. 

VII. The entire tender document of Technical Bid as uploaded by the department and or un-

conditional acceptance duly digitally signed by the bidder. 

VIII. Copy of un-conditional acceptance of tender conditions and undertaking on bidder’s letter 

head as proforma annexure-IX of this tender document shall be uploaded in envelope-I.  

IX. Copy of undertaking on bidder’s letter for Non blacklisting/ Non debarring of bidder by 

Govt/Semi Govt/Public Sector/CSIR & CSIR any lab.  

Note: The acceptance / rejection of their bids will be intimated to the bidders/ firms through e-

tendering portal. 

B. Price Bid (Envelope-2) 
 

The price bid shall be uploaded with following document in Envelope-2: 
 

     All rates shall be quoted in the format provided (xls. Only) and no other format is acceptable. If 

the price bid has been given as a standard BOQ format with the tender document, then the 

same is to be downloaded and to be filled by all the bidders. Bidders are required to download 

the BOQ file, open it and complete the white colored (unprotected) cells with their respective 

financial quotes and other details (such as name of the bidder). No other cells should be 

changed. Once the details have been completed, the bidder should save it and submit it online, 

without changing the file name. If the BOQ file is found to be modified by the bidder, the bid 

will be rejected. 

Note: Uploading of bid documents in location other than specified above shall not be considered. 

The bid documents received in hard copy will stand rejected. 

 

 
9. The Original eligibility documents shall have to be produced by the bidders, if required by the department 

at any stage. 
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10. The enlistment of the contractors should be valid on the last date of submission of bids. 
11. Agreement shall be drawn with successful bidders on prescribed form.  

 12. After submission of bid the contractor can resubmit revised bid any number of times but before last date 
and time of submission of bid as notified.  

13. Online bids submitted by intending bidders shall be opened only of those bidders who have deposited the 
EMD in said manner and have uploaded the required scanned copies of self-certified documents along with 
Technical Bid. The bank details for depositing EMD in the account of “Director, CSIR-IITR, Lucknow is SBI 
IITR Lucknow Branch Saving Bank Account No. 30267685340, IFSC code: SBIN0014626, MICR code: 
226002076” 

14.   Rates quoted by contractor shall be for complete work including labour-cess, GST and all other taxes & 
duties etc. nothing extra shall be payable other than quoted rates. 

15. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative 
is posted in the grade between Sr. Controller of Administration and Junior Engineer (both inclusive). He 
shall also intimate the names of persons who are working with him in any capacity or subsequently 
employed by him and who relatives are as mentioned  above.  

 
NOTE: A person shall be deemed to be a relative of another if , and only if , (a) they are

 members of Hindu undivided family ; or (b) they are husband and wife; or (c) the one is related to the other 
in the following manner; Father, Mother (including step mother), Son (including step son) , Father’s father, 
Son’s son , Son’s wife , Son’s daughter, Son’s daughter’s husband , Daughter’s husband, Daughter’s son, 
Daughter’s son’s wife, Daughter’s daughter, Daughter’s Daughter’s husband  Brother (including step 
brother), Brother’s wife, Sister (including step sister), sister’s husband. 

16. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of acceptance 
and award of work, validity beyond 90 days from the date of opening shall be by mutual consent. 

17. The tenderer shall quote rates both in figures and words; He shall also workout the amount for each item 
of work and write in both figures and words. On check if there are differences between the rates quoted 
by the tenderer in words and in figures or in the amount worked out by him the following procedure shall 
befollowed:- 

 
(a) When there is difference between the rates in figures and in words, the rates which correspond to the 

amounts worked out by the tenderer shall be taken as correct. 

(b) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate 

written either in figures or in words, the rate quoted by the tenderer in words shall be taken as correct. 

(c ) When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked out 

correctly the rate quoted by the tenderer shall be taken as correct and  not the amount. 

18.  The tenderer should see drawings and in case of doubt obtain required particulars, which may in any way 

influence his tender from the Engineer as no claim whatsoever will be entertained for any alleged 

ignorance thereof. 

19. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the  conditionin 

regard to accessibility of site, nature and extend of ground working condition of site and locality including 

stacking of materials, installations tools and plants (T&P) etc., conditions affecting accommodations and 

movement of labour and type of maintenance work etc. required for the satisfactory execution of the work 

contract. No claim whatsoever on such account shall be entertained by the Employer in any circumstances. 

20. Earnest Money will be forfeited if the contractor fails to commence the work as  per the letter of award.     
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21. Except writing rates and amount, the tenderer should not write any conditions or make any

 changes, additions, alterations and modifications in the printed form of tenders. Tenderers who  

 are desirous to offer rebate, the same should be brought out separately in the covering letter and 

submitted along with the tender. Conditional rebate shall not be considered.  

22. Some of the provisions of General Conditions of Contract are given below. Interpretation howevershall be 

as given in the General Conditions of Contract. 

i)   DEFECTS LIABILITY PERIOD:  Twelve months from the date of completion as certified by the Employer. 
ii)  MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERFICATE: Rs. 20.0 Lakh for civil work and Rs 5.0 

Lakh for Electrical work. Intermediate certificate for a lesser amount can be admitted for payment at 
the discretion of the Engineer in-charge of respective works. 

iii) SECURITY DEPOSIT: A sum @ 10% of the gross amount of the bill shall be deducted from each running 
bill of the contractor till the sum along with the sum already deposited as earnest money, will amount 
to security deposit of 5% of the tendered value of the work. In addition, the contractor shall be required 
to deposit an amount equal to 5% of the tendered value of the contract as Performance Security within 
the period prescribed for commencement of work in the letter of award issued to him. 

iv) COMPENSATION: Contractor shall pay as compensation an amount equal to one percent or such smaller 
amount as the Employer (whose decision in writing shall be final) may decide on the amount of the 
estimated cost of the whole work as shown in the agreement for every week that the work remains un-
commenced or unfinished or due quantity of the work remains incomplete after the proper dates. 
Compensation to be paid shall not exceed ten percent of the estimated cost of the work as shown in 
the agreement. 

23. All material, labour, tools and plants required for this work will be procured / arranged by the 
 contractor at his own cost. The department will not supply any materials which are to be used in 
 the work.  

24. The tenderer shall have to ensure to quote rates in rate column of Bill of Quantity. In case of leaving the 
rate blank of any item of work, the same shall be taken as Zero “0”. And the total responsibility in this 
regard will be of the tenderer. The bidder is bound to execute the full quantity of this item of work at “zero 
payment” for the work done against this item of work.  

25. The Employer does not bind himself to accept the lowest or any tender and reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the 

rates quoted. 

26. If it is found that the tender is not submitted in proper manner or contains too many corrections 
 or absurd rates of item, it would be open for the department to take suitable action.  

27. All fittings, fixtures and material to be used in this work shall be got approved by the Engineer in charge 

before arrangement. 

28. For Composite Bids: 

I. For the composite work the bid document will include following three components: 
    Part- A: e-NIT, Article of Agreement, Standard GCC of the work and annexure I to VIII. 
    Part- B: Scope of work, Technical Specifications and Schedule of Quantities (online mode) for Civil Work.   

 Part- C: Scope of work, Technical Specifications, annexure IX for undertaking and Schedule of Quantities 
(online mode) for Electrical Work. 

 
II. The bidder must associate himself with other agencies working in the building. 
III. After acceptance of the bid by competent authority, the contractor will have to enter into an agreement 

engineer in-charge of civil work and has to sign one more copy of agreement for engineer in-charge of 
electrical work. One such signed set of agreement shall be handed over to Engineer in-charge of 
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electrical works. Engineer in-charge of civil work will operate Part A and Part B of the agreement. The 
engineer in-charge of electrical works shall operate Part C along with Part A of the agreement. Entire 
work under composite bid including civil and electrical works shall be executed under one agreement. 

IV. Security Deposit will be worked out separately for civil and electrical works corresponding to the 
estimated cost of respective components of works.   

V. Running payment for civil works shall be made by Engineer in-charge of civil works and running payment 
for electrical works shall be made by Engineer in-charge of electrical works directly to the contractor. 

VI. The composite work shall be treated as complete when all civil and electrical components are 
completed. The completion certificate of composite work shall be recorded by Engineer in-charge of 
major component after record of completion certificate of all other components of electrical work by 
engineer in-charge of electrical work. 

VII. Final bill of whole work shall be finalized and paid by the Engineer in-charge of major component. 
Engineer in-charge of minor component(s) will prepare and pass the final bill for their component of 
work and pass on the same to the Engineer in-charge of major component for including in the final bill 
for composite contract. 

29. The latest CPWD specifications shall be followed, if any discrepancy in regard to specification etc. is 
noticed.  

   30. Clauses No.28 of General Conditions of Contract i.e. “ESCALATION” will not be applicable in this contract 
of work. 

 
31. Director, CSIR-IITR, Lucknow reserves the right to reject any or all the tenders without assigning any reason 

thereof. 

 
         Signature of tenderer 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

ARTICLES OF AGREEMENT 

 

 

ARTICLES OF AGREEMENT MADE AT___________________this _____________  day of 

______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a 

society registered under the Societies Registrations Act 1860 (Hereinafter referred to as the 

Employer, which expression shall include its successor and assignees and authorized officers 

of the Society) of the one part and____________________ trading in the name and style 
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of _____________ (herein after referred to as the 

contractor(s) which expression shall include his/their respective heirs, executors, 

administrators and permitted assignees) of the other part. 

 

WHEREAS the Employers is desirous of getting the work of ………………………………done and has 

caused drawings, schedule of Quantities and Specifications describing the work to be 

prepared. 

 

ANDWhereas the said specifications and the schedule of quantities and other documents 

have been signed by on behalf of the parties. 

Now it is hereby agreed and declared by and between the parties hereto as follows: 

 

1. In consideration of the payments to be made to them as hereinafter provided the 

Contractor shall upon and subject to the conditions hereinafter contained executed and 

complete, the work at the rates specified in the attached schedule of quantities and 

with such materials as are provided for and in accordance in all respect with 

specifications, designs, drawings and instructions in writing. Time for carrying out the 

work will be………………………and the date of commencement be reckoned from the (tenth 

day of issue of award letter) ………………………….. 

 

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder 

at the items and in the manner specified in the said conditions. 

 

3. This agreement contains the following documents in addition to pages of Articles of 

Agreement. 

 

(i) General Conditions of Contract Page No __________  to _________.  

(ii) Special Conditions Page No ___________ to _______.  

(iii) Additional Conditions Page No_________ to __________ . 

(iv) Indenture for Secured Advance and format of Performance Guarantee Page No ________ to 

__________.  

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to 

_______.  

(vi) ___________________________________________________ . 

(vii) _____________________________________________________ . 

(viii) ______________________________________________________ . 

 

In witness whereof the parties hereto have set their respective hands the day and year in 

above written.  

 

Signed by, for and on behalf of Employers___________________________  

 

In the presence of 

 

(1) _____________________    (2) _________________________. 
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Signed by the said contractor 

In the presence of  

 

 (1) _____________________    (2) _________________________. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

1. Interpretation 

(a) In constructing these conditions, the Specifications, the Schedule of Quantities, Tender, 

Special Conditions and Agreement, the following words shall have the meaning 

herein assigned to them except where the subject or context otherwise requires. 

           (b) This contract shall comprise of the Articles of Agreement, General Conditions of 

Contract, Special Conditions. Additional Special Conditions, the Schedule of 
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Quantities, Specifications, letter of acceptance of tender and other documents 

mentioned in the contents sheet attached hereto and including these to which only 

reference is made herein. 

 

Work or Works: Shall mean all work or works defined in schedule of quantities, 

specification and such other work or works as the contractor may be entrusted with for 

carrying out under this contract. 

 

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General 

for the purpose. . 

 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform 

other duties as indicated in the contract. 

 . 

Contractor(s): Shall mean the individual or Firm or Company, whether incorporated or not. 

Undertaking the work and shall include the legal personal representative or such individual 

or the persons composing such Firm or Company or the successors of such Firm or Company 

and the permitted assignees of such individual or Firm or Firms or Company. 

 

Site: Shall mean the site of the contract works including any buildings and erections thereon 

and any other land adjoining thereto (inclusive) as aforesaid allotted by the Owner/Employer 

or Engineer/ PMC for the contractor's use. 

 

Compensation: Shall mean all sum payable by way of compensation under any of the 

conditions shall be considered as reasonable compensation without reference to the actual 

loss or damage sustained and whether or not any damage sustained and whether or not any 

damage shall have been sustained.  

 

Words imputing persons include firms and corporations; Words imputing the singular only 

also include the plural and vice versa where the context so required. 

 

The headings  are  given to  the clauses for convenience  and  they will  not limit  the  

meaning or  scope of  the clauses in any way. 

 

 

 

2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial 

and workmanlike manner both as regards material and otherwise in every respect in 

accordance with the specifications. The contractor shall also confirm exactly and 

faithfully to the design, drawings and instructions given in the respect of the work by 

the Engineer. The contractor shall be furnished free of charge one- copy of such 

specifications and all such designs, drawings and instructions as are not included in 

the printed publications. 
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3. Contractor to Provide Everything Necessary 

(a)  The contractor shall provide at his own cost all materials (except such materials, 

if any as may in accordance with the contract be supplied by the Employer) 

plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. 

requisite or proper for the execution of the work whether original, altered or 

substituted and whether included in the specifications or other documents 

forming part of the contract or which may be necessary for the purpose of 

satisfying or complying to the requirements of Engineer, as to any manner as to 

which under these conditions he is entitled to be satisfied together with carriage 

therefore to and from the work. The bidder shall have to make his own 

arrangement for making approach roads for movement of vehicles, men & 

materials, plants & equipment, tools & tackles etc. to & from the work site. The 

contractor shall also supply without charge the requisite number of persons with 

means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement or examination at any time 

and from time to time of the work or materials. Failing his so doing, the same 

may be provided by the Engineer at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the 

contract and I or from his Security Deposit. 

 

(b) The contractor shall provide himself with requisite quantity and quality of water 

for carrying out the works at his own, if, however piped water is supplied by the 

Employer, the contractor shall pay for the water at one percent of the total of 

the work done except on Electrical Work, Air-conditioning work and Furniture 

work. The contractor shall make own arrangement for water connection and 

laying of further pipelines from the source of supply of the Employer. It should 

be clearly understood that the Employer does not guarantee to maintain 

uninterrupted supply of water and it will be incumbent on the part of the 

contractor to make alternative arrangement for water at his own cost in the event 

of any temporary breakdown in the water mains so that the progress of work is 

not held up for want of water. No claim as damages or refund of water charges 

will be entertained on account of such breakdowns. However, if the contractor is 

permitted to make his own arrangement to draw water from a well, hand-pump, 

or natural river or pond of the Employer, no charges will be made for the water 

drawn from the same, but the contractor will make good any damage done to 

the installations and ensure that the quality of water used in the work is 

conforming to BIS codes and provide for any treatment at his own cost. 

 

(c) The contractor shall be allowed to construct temporary wells in Employer's land 

for taking water for construction purpose only after he has permission of the 

Employer in writing. No charges shall be recovered from the contractor on this 

account but the contractor shall be required to provide necessary safety 

arrangement to avoid any accident or damage to adjacent buildings, roads and 

service lines. He shall be responsible for any accident or damage caused due to 
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construction and subsequent maintenance of the wells and shall restore the 

ground to its original condition after the wells are dismantled on completion of 

the work. 

 

(d) The Employer on no account shall be responsible for the expenses incurred by 

the contractor for hired ground or water obtained for elsewhere. 

 

(e) Subject to availability the Employer may supply power at only one point from 

where the Contractor shall make his own arrangement for distribution including 

provision of electric meters, switches, fuses etc. at his own cost. These shall be 

in the custody of the Employer. If there is any hindrance caused to other works 

the contractor shall reroute or remove such temporary lines without any extra 

cost. Such temporary lines shall be removed after the completion of work. The 

cost of power consumed by the contractor shall be payable to the employer at 

rates fixed by the Employer, which would be deducted from the running account 

bills. However the Employer does not guarantee the supply of power and no 

compensation for any failure or short supply of power shall be entertained. 

 

3 A.  Sufficiency of Tender 

 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiently of the tender the works and the rates and the prices 

quoted in the schedule of items, which rates and the prices shall, except as otherwise 

provided, cover all his obligation under the contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

 

4. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation 

and of any electricity supply company and authorities with whose systems the 

structure is proposed to be connected, and shall before making any variations 

from the drawing and specifications that may be necessitated for so conforming 

by giving written notice to the Engineer specifying the variations proposed to 

be made, the reasons for making it and apply for instructions thereon. If the 

compliance with this clause involves any extra work not included in this 

contract, he shall specify these items of work and the allowance of extra 

payment required on their account. 

 

 (b) The contractor shall give all notices required by the said regulations or bye-

laws to be given to any Authority and pay to such Authority or to any public 

office all fees that may be chargeable in respect of the works and lodge the 

receipts with the bill to the Engineer for reimbursement. 

 

5. Rates to include all Taxes 

(a)  Rates quoted by the contractor shall includeGST, sales tax / VAT (except service 
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tax), purchase tax, turnover tax,labourcess,duties, octroi, toll tax, realties and 

all other taxes in respect of this contract and the Employer shall not entertain 

any claim whatsoever in this respect. However, in respect of service tax, same 

shall be paid by the contractor to the concerned department on demand and it 

will be reimbursed to him by the department after satisfying that it has been 

actually and genuinely paid by the contractor. The applicable and eligible service 

tax shall be reimbursed preferably 7 days but not later than 30 days of 

submission of documentary proof of payment provided same are in order. 

Tendered rates are inclusive of all taxes levies payable under the respective 

statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 

1982 if any further tax or levy is imposed by Statutes, after the date of receipt 

of tenders and the contractor there upon necessarily and properly pays such 

taxes/levies the contractor shall be reimbursed the amount as per the rules on 

producing proof of payment so made provided such payments, if any, is not in 

the opinion of the Employer (whose decision shall be final and binding) 

attributable to delay in execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow inspection 

of the same by a duly authorized representative of the Employer and further 

shall furnish such other information and documents as the Employer may 

require. 

(c)  The contractor shall within a period of thirty days of imposition of any further 

tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 

give a written notice thereof to the Employer that the same is given pursuant 

to this condition together with all necessary information relating thereto. 

6. Materials  

(a) If the specifications of schedule of items provide for the use of any material to 

be supplied by the Employer's stores or if it is required that the contractor shall 

use certain stores to be provided by the Employer as shown in the schedule of 

materials hereto annexed, the contractor shall be bound to procure and shall 

be supplied such materials and stores as are from time to time required to be 

used by him for the purpose of the contract only and value of the materials so 

supplied at the rates specified in the said schedule of materials and of the 

quantities incorporated in the work may be set of or deducted from any sums 

then due, or thereafter to become due to the contractor under the contract or 

otherwise or against or from the Security deposit. All materials so supplied to 

the contractor by the Employer shall remain the absolute property of the 

Employer and the contractor shall be the trustee of the materials so supplied 

procured and the said materials shall not be removed/disposed off from the 

site of the work on any account and shall be at all times open for inspection by 

the Engineer or Employer. The contractor shall bear all incidental charges for 

cartage, storage and safe custody of all materials and against damage due to 
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'dampness, rain, sun, fires and theft and be fully responsible for their storage 

and maintenance. Any such material unused and in perfectly good condition in 

the opinion of the Employer at the time of the completion of work or termination 

of the contractor or earlier shall be returned to the Employer at a place directed 

by the Engineer at contractor's cost and at rates stipulated in the said schedule 

but in case the Employer decides not to take back the materials the contractor 

shall have no claim for compensation on account of any such materials supplied 

to him as aforesaid being unused by him or for any wastage or damage to any 

such materials. 

 

(b) If for any reason there is delay or non-supply of material as shown in the 

schedule, the contractor shall procure the same and complete the work in time 

after due intimation and approval of the Employer. The difference in price 

(between his procurement price and price shown in the schedule) shall be paid 

to the contractor. However, in case approval of the Employer is not given, only 

suitable extension of time would be considered and no other claim of 

compensation/damages shall be payable by the Employer. 

 

(c) After completion of the work or on determination/termination of the contract, 

the theoretical quantity of cement to be used in work shall be calculated on the 

basis of statement showing quantity of cement to be used in different items of 

work provided in current Schedule for the purpose printed by CPWD. In case 

any item is executed for which the standard contents for the consumption of 

cement are not available in the above mentioned statement or cannot be 

derived from this statement, the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer. Over this theoretical quantity 

of cement shall be allowed a variation upto 3% plus/minus for works estimated 

cost of which as put to tender is not more than Rs.10 lakhs and upto 2% 

plus/minus for works estimated cost of which as put to tender is more than Rs. 

10 lakhs. The difference in the quantity actually issued to the contractor and 

the theoretical quantity including authorized variation if not returned by the 

contractor, shall be recovered at twice the issue rate, without prejudice to the 

provision of other conditions regarding return of material governing the 

contract. In the event of its beings discovered that the quantity of cement which 

is less than the quantity ascertained as herein before provided (allowing 

variation on minus side as stipulated above) the cost of quantity of cement not 

so used, shall be recovered from the contractor on the basis of stipulated issue 

rates and cartage to site. 

 

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case 

of steel reinforcement structural steel sections (each diameter/section or 

category shall be considered separately) except that the theoretical quantity of 

the steel be taken as the quantity required as per design or as authorized by 

the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 

Over this theoretical quantity 2% plus/minus shall be allowed as variation due 
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to wastage. 

 

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case 

of cables; (other than under-ground cables) wires, conduits/GI pipes, GI/MS 

sheets used in various items of work shall be calculated on the basis of 

measurements recorded in the measurement books for the purpose of payment 

and for assessing the Consumption of materials used in the works. Over this 

quantity a variation of 5% plus shall be allowed for wastage of materials during 

execution in case of cables (other than under-ground cables), wires, conduits 

GI pipes, and 10% plus in case of GI/MS Sheets. 

 

(f) The provisions made above are without prejudice to the right of the Employer 

to take action against the contractor under the conditions of the contract for 

not doing the work according to the prescribed specifications. 

 

(g) In case of easy availability of approved quality of cement and steel in the open 

market it will be Employer's discretion to make these items as contractor's 

supply. 

 

7. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as 

stipulated in the specifications and by statutory authority at his own cost. The Employer 

has the right to appoint the testing authorities. The contractor shall pay for the cost of 

test samples, its packing, transportation including testing fees. Failings his so doing, 

the same shall be provided by the Engineer at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract 

and/or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 

 

8. Contractor's Engineers/Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the 

execution of the (work and as long thereafter as the Engineer may consider 

necessary until the expiration of the Defects Liability Period. The contractor shall 

employ competent Site-Engineer/Foreman as per CPWD norms and as approved 

by the Engineer whose qualification must conform to the requirement specified by 

the Engineer who shall be constantly in attendance of the work while the men are 

at work. Any directions, explanations, instructions or notices given by the Engineer 

to such Site-Engineer or Foreman or any other authorized agent shall be held to 

be given to the contractor. (refer Annexure III) 
 

(b) The contractor shall on the request of the Engineer immediately dismiss from the 

work any person employed thereon who may in the opinion of the Engineer be 

unsuitable or incompetent or who may in opinion of the Employer misconduct 
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himself.   

 

9.  Access 

(a)The Engineer, and the Employer or its representatives shall at all reasonable time 

have free access to the works and/or workshops, factories or other places the 

materials are being prepared or constructed for the contract and also to any place 

where the materials are lying or from which they are being obtained and the 

contractor shall give every facility to them for inspection. Except the 

representatives of statutory authorities and those mentioned above no other 

person shall be allowed on the works at any time without the permission of the 

Engineer. 

(b)If any work is to be done at a place other than the site of works, contractor shall 

obtain written permission of the Engineer. 

10. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any 

alterations/ omissions/additions and/or substitutions from the originals 

specifications, drawings, designs and written instructions of such alterations, 

omissions, additions, substitutions shall not  invalidates the contract and any 

altered, additional or substituted work which the contractor may be directed to do 

in the manner specified above as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the 

main work.The rates for such altered, additional or substituted work under this 

clause shall be worked out in accordance with the following provisions in their 

respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the 

contract for the work, the contractor is bound to carry out the altered, additional, 

or substituted work at the same rates as are specified in the contract for the work. 

( c ) If the rates for the altered, additional, or substituted work are not specifically provided 
in the contract for the work, the rates will be derived from the rates for a similar class 
of work as are specified in the contract for the work. 

  

(d) If the rates for the altered, additional, or substituted work cannot be 

determined in the manner specified in sub-clause (b) and (c) above, then the 

contractor shall, with 10 working days from the date of receipt of the order to 

carry out the work through notice in writing; inform the Engineer of the rate 

which it is his intention to charge for such class of work, supported by analysis 

of the rate claimed which shall be based on actual cost of work plus 10% as 

contractor's profit and overheads except in case of departmental materials for 

which contractors profit and over-heads shall be 2.5%. When such notice has 

been given, the Engineer with1he consent of the Employer may agree to such 

a rate but if the Engineer does not agree to the contractor's rate the Engineer 

may cancel his order to carry out such class of work and arrange to' carry out 

in such a manner as he may consider advisable. 
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(e) Under no circumstances, the contractor shall suspend d the work on the plea 

of non-settlement of rates of items falling under the clause.  

(f) “Deviation limits” 

Building work      30% 

Maintenance/emergency woks  50% 

Foundation works    100% 

Services works    30% 

 

11. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials 

and work which in his opinion are not in accordance with specifications and in case 

of default, the Engineers shall be at liberty to employ other persons to remove the 

same without being answerable or accountable for any loss or ,damage that may 

happen or arise to such materials to be substituted thereof and in case of default 

the Engineer may cause the same to be supplied and all costs which may attend 

such removal and/or substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/technical 

examination that any work has been executed with unsound, imperfect, or 

unskillful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or 

of a quality inferior to that contracted for or otherwise not in accordance with the 

contract, any defects, shrinkage or other faults which may appear within the 

defects liability period of 12 months from the date of completion arising in the 

opinion of the Engineer, the contractor shall on demand in writing which shall be 

made within 12 months of the completion of the work from the Engineer specifying 

the work, materials, articles defects or other faults complained of notwithstanding 

that the same may have been passed, certified and paid for, forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may 

requires or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own cost. In case of 

any such failures, the Engineers may rectify or remove or re-execute the work or 

remove and replace with others, the material or articles complained of as the case 

may be at the risk and cost in all respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the 

Employer may, allow such work to remain, and in that case make allowance for 

the difference in value, together with such further reduction as in his opinion may 

be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his 

liability to execute the works in all respects in accordance with the terms and 

conditions of this contract, or from his liability to make good all defects. 

 

12. Works to Be Open for Inspection 

(a)  All work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer and 
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the contractor shall at all times, during the usual working hours, and at all other 

times at which reasonable notice of the intentions of the Engineer to visit the works 

shall have been given to the contractor, either himself be present to receive order 

and instruction or have a responsible agent duly accredited in writing present for 

that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer 

before covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured and correct dimensions thereof be 

taken before the same is so covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond the reach of measurement, 

any work without the consent in writing of the Engineer and the Engineer shall 

within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurement without such notice 

having been or the Engineer's consent obtained the same shall be uncovered at 

the contractors expense or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

 

13. Assignment or Sub-Letting 

(a)  The contract shall not be assigned or sublet without the written approval of the 

Employer. And if the contractor shall assign or sub-let his contract or attempt to 

do so or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so or if any bribe, gratuity or gift, 

loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 

or indirectly, be given, promised or offered by the contractor or any of his servants 

or agents to any person in the employment of the Employer in any way relating to 

his office or employment, or if any such employee or person shall become in any 

way directly or indirectly interested in the contract, the Employer shall have the 

power to adopt any of the courses specified under clause-23 as may be best suited 

to the interest of the Employer and in the event of any of the courses being adopted 

the consequences specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer 

shall be obtained before any changes in the constitution of the firm. Where the 

contractor is an, individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained the contractor enters into any 

partnership agreement hereunder the partnership firm would have the right to 

carry out the work hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned or 

sublet in contravention of clause 13 (a) and the same action may be taken and the 

same consequences shall ensue as provided in the said clause 13 (a).  

 

14.    Indemnifying Against Damages to Persons, Property & Statutes  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags. red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to 
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negligence on his part. No hindrance shall be caused to traffic during the execution of 

work. 

 

(a) The contractor shall be responsible for all injury to persons, animals or things, and 

for al damage, whether such injury or damage arises from carelessness or accident 

in any way connected therewith. This clause shall be held to include inter-alia any 

damage due to causes is aforesaid to work, building (whether immediately adjacent 

or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage 

caused to the buildings and works forming the subject of this contract by inclemency 

of weather. The contractor indemnifies the Employer and holds him harmless in 

respect of all expenses arising from such injury or damage as aforesaid and also in 

respect of any award of compensation or damage consequent upon such claim 

including legal costs. 

 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as 

to deliver the whole of the contracted works complete and perfect in every respect 

and so as to make good and otherwise satisfy all claims for damage as aforesaid to 

the property of third parties. 

 

 

 

(c) The contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by any employee or 

representative of an employee of the contractor or any sub-contractors, employed by 

him, for any injury to or loss of life, of such employees, or for compensation payable 

under any law for the time being in force to any workmen or to the representative of 

any deceased or incapacitated workmen. 

 

(d) The contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by the Central/State 

Government or local Municipal authorities for the noncompliance of any laws, 

regulations, rules pertaining to wages act, safety act in force and any amendments 

thereof in respect of all labour and apprentices directly or indirectly employed in the 

work under this contract. 

 

(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation costs, charges and/or expenses arising or accruing from 

or in respect of any such claim and/or damages as aforesaid from any sum or sums 

due or to become due to the contractor or security deposit.  

 

(f) The contractor shall indemnify the employer against any action, claim or proceedings 

relating to infringement or sue of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contact.  In the event of any claims made under or action 

brought against the Employer in respect of any such matters as aforesaid the 
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contractor shall be immediately notified thereof and the contractor shall be at liberty, 

at his own expense, to settle any dispute or to conduct any litigation that may  arise 

therefrom.  Provided that the contractor shall not be liable to indemnify the Employer 

if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by the said Employer or his authorised representative.  

 

15. Lien in Respect of Claim in Other Contracts 

 

(a) Any sum of money due and payable to the contractor including the security deposit 

under the contract may be withheld or retained by way of lien by the Employer or 

Government or any other contracting person or persons against any claim of the 

Employer or Government or such other persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the 

Employer or Government or with such other persons. 

 

(b) It is agreed term of the contract that the sum of money so withheld or retained under 

this clauseby the Employer will be kept withheld or retained as such by the Employer 

or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the Arbitrator if the contract is governed by 

arbitration clause or by the competent court as the case may be, and that the 

contractor shall have no claim for interest or damages whatsoever on this account or 

any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

 

16. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract against the contractor, the Employer shall be entitled to withhold arid 

also have a lien to retain such sum or sums in whole or in part from the security 

deposit if any deposited by the contractor and for the purpose aforesaid, the 

Employer shall be entitled to withhold the security deposit, if any, furnished as the 

case may be and also have a lien over the same pending finalization or adjudication 

of any such claim. In the event of the security deposit being insufficient to cover the 

claimed amount or amounts or if no security deposit has been taken from the 

contractor, the Employer shall be entitled to withhold and have a lien to retain to 

the extent of such claimed amount or amounts referred to above, from any sum or 

sums found payable or which at any time thereafter may become payable to the 

contract under the same or any other contract, with the, Employer or any 

contracting person pending finalization or adjudication of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained 

under the lien referred above, by the Employer will be kept withheld or retained as 

such by the Employer till the claim arising out of or under the contract is determined 

by the Arbitrator (if the contract is governed by the arbitration clause) or by the 

competent court as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 
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retention under the lien referred to above and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited 

company the Employer shall be entitled to withhold and also have a lien to retain 

towards such claimed amount or amounts in whole or In part from any sum payable 

to any Partner/Limited company as the case may be, whether in his individual 

capacity or otherwise. 

 

(b) The Employer shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting vouchers, 

abstract etc., to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been over paid in respect 

of any work done by the contractor under the contract or any work claimed by him 

to have been done by him under the contract and found not to have been executed, 

the contractor shall be liable to refund the amount of over payment and it shall be 

lawful for the Employer to recover the same from him in the manner prescribed in 

sub-clause (a) of this clause or in any other manner legally permissible; and if it is 

found that the contractor was paid less than what was due to him under the contract 

in respect of any work executed by him under it, the amount of such under-payment 

shall be duly paid by the Employer to the contractor.  

 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Employer on the one hand, and the 

contractor on the other hand under any term of contract permitting payment for 

work after assessment by the Employer. 

 

17. In-Case of Death of Contractor  

Without prejudice to any of the rights of remedies under this contract, if the contractor 

dies, the Employer shall have the option of terminating the contract without 

compensation to the contractor. 

 

18. Sub -Contractors 

The Employer reserves the right to use the premises and any portion of the site for 

the execution of any work not included in the contract. The contractor is to afford all 

reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and 

others who may at any time be appointed by the Employer for executing any work or 

supplying any goods relating to the construction, servicing, equipping or furnishing of 

the work under this contract. 

 

 

19. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, 
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Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed 

there under and other labour laws affecting contract labour and Apprentice Act, 1961 

and the rules and orders framed there under that may be in force or brought into 

force from time to time. 

 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 

Contract Labour (R&A) Central Rules 1971 before commencing work and which should 

be valid till the completion. 

 

 

20. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be deemed to be essence for the contract on 

the part of the contractor. The work shall throughout the stipulated period of the 

contract be proceeded with all due diligence and the contractor shall pay as 

compensation an amount equal to ONE PER CENTOR such smaller amount as the 

employer (whose decision in writing shall be final) may decide on the amount of 

the whole work as shown in the agreement, for every week that the work remains 

un-commenced or unfinished after the proper dates. 

(b) And further to ensure good progress during the execution of the work, the 

contractor shall be bound in all cases in which the time allowed for any work 

exceeds one month (say for special jobs) to complete one-eighth of the whole of 

the work before one-fourth of the whole time allowed under the contract has 

elapsed: three-fourths of the work before three-fourths of such time has elapsed. 

However for special jobs if a time schedule has been submitted by the contractor 

and the same has been accepted by the Employer, the contractor shall comply 

with the said time schedule. In the event of the contractor failing to comply with 

this condition he shall be liable to pay as compensation an amount equal to one 

per cent or such smaller amount as the Employer (whose decision in writing shall 

be final) may decides on the said cost of the work for every week that the due 

quantity of work remains incomplete. Provided that the entire compensation to be 

paid under the provisions of this clause shall not exceed ten percent on the 

estimated cost of the work as shown in the tender. 

21. Damage to Works in Consequence of Hostilities or War-Like Operation 

(a) The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and others things connected therewith 

shall be at the risks of the contractor until the work has been delivered to the 

Employer and a certificate from him to that effect obtained. In the event of the 

works or any materials properly brought to the site for incorporation in the work 

being damaged or destroyed in consequence of hostilities or war-like operations, 

the contractor shall, when ordered in writing by the Employer, remove any debris 

from the site, collect and properly stored or remove from store all serviceable 
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materials salvaged from the damaged work and shall be paid at the contract rates 

in accordance with the provision of this agreement for the work of clearing the 

site 9f debris, stacking, removal of serviceable materials and for the 

reconstruction of all works ordered by the Employer such payment being addition 

to compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or destroyed 

but not already measured and paid for the damage/destruction suffered and for 

restoring the material at the rates based on the analysis of rates tendered for in 

accordance with the provision of this agreement. The certificate of the Employers 

regarding the quality and quantity of materials and the purpose for which they 

were collected shall be final and binding on the contractor. 

 

(b) Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or war-like operations (i) unless the contractor had 

taken all such precautions against Air Raid as are deemed necessary by the A. R. 

P. Officers or the Employer, (ii) for any materials etc., not on the site of the work 

or for any tools and plant, machinery, scaffolding, temporary buildings and other 

things not intended for the work. 

 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered 

reasonable by the Employer. 

 

 

 

 

22. Extension of Time  

(a) If the contractor shall desire an extension of time for the completion of the work 

on the grounds of his having been unavoidably hindered in its execution or any 

other ground he shall apply in writing to the Employer within thirty days of the 

date of hindrance on account of which he desires extension-as aforesaid, and the 

Employer shall, if in his opinion (which shall be final) reasonable grounds shown 

therefore, authorize such extension of time if any, which may, in his opinion, be 

necessary or proper. 

 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing 

to variations, the contractor shall be entitled to ask for extension of time in 

proportion to the increased value of work. 

 

23. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect 

of any delay or inferior workmanship or otherwise or to any claims for damages in 

respect of any breaches of the contract and without prejudice to any rights or 

remedies under any of the provisions of this contract or otherwise and whether 
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the date for completion has elapsed by notice absolutely determine the contract in 

any of the following cases: 

 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or 

replace any defective work or that the work is being performed in any 

inefficient' or otherwise improper or unworkman-like manner shall omit to 

comply with the requirements of such notice for a period of seven days 

thereafter or if the contractor shall delay or suspend the execution of the work 

so that in the judgment of the Employer (which shall be final and bindings) he 

will be unable to ensure completion of the work by the date for completion or 

he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a manager 

on behalf of a creditors shall be appointed or if circumstances shall arise which 

entitle the court of creditor to appoint a receiver or a manager or which entitle 

the court to make a winding up of order. 

(iii)If the contractor commits breach of any of the terms and conditions of this 

contract. 

(iv)If the contractor commits any acts mentioned in clause-13th thereof.  

 

(b)  When the contractor has made himself liable for action under any of the cases 

aforesaid, the Employer shall have the following powers:  

 

(i) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Employer 

shall be conclusive evidence). Upon such determination or recession the 

security deposit of the contractor shall be liable to be forfeited and shall be 

absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials 

to carry out the work or any part of the work debiting the contractor with the 

cost of the labour and the price of the materials (of the amount of which cost 

and price certified by tile Engineer shall be final and conclusive against the 

contractor) and crediting him with the value of the work done in all respects in 

the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Engineer as to 

the value of the work done shall be final and conclusive against the contractor, 

provided always that action under the sub-clause shall only be taken after 

giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the Employer are less than amount payable to the contractor at his 

agreement rates, the difference should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor 

and to take such part thereof as shall be unexecuted out of his hands and to 

give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the 

original contractor if the whole work had been executed by him (of the amount 
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of which exceed the certificate in writing of the Engineer shall be final and 

conclusive) shall be borne and paid by the original contractor and may be 

deducted from any money due to him by the Employer under this contract or 

any other account whatsoever or from his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the 

Employer the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any materials 

or entered into any engagement or made any advances on account or with view 

to the execution of the work or the performance of the contract. And in case 

action is taken under any of the provisions aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer has shall certified 

in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

 

24. Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during 

the progress of the execution of the work may be paid if agreed by the Employer up 

to 75 percent of the estimated value which shall take into account the market value 

and contractor tendered rates for the finished item of any material which in the 

opinion of the Engineer is likely to be incorporated in the work within next three 

months, are non-perishable and are in accordance with the contract and which have 

been brought on the site in connection therewith and are adequately stored and 

protected against damage by weather or other causes, which have not at the time of 

advance been incorporated in the works. When materials on account of which an 

advance has been made under this clause are incorporated in the worth the amount 

of such advance shall be deducted from the next payment made under any of the 

clause of clauses of this contract. 

 

 

25. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or 

less till the whole of the work shall have been completed and certificate of 

completion given. But in the case of a work estimated to cost more than Rupees 

ten thousand, the contractor shall, on submitting the bill entitled to receive a 

monthly payment proportionate to the part of the work executed and to the 

satisfaction of the Engineer, whose certificate of the" sum so payable shall be final 

and conclusive against the contractor, provided the amount of work done is as per 

the value of intermediate certificate or for a lesser amount at the discretion of the 

Engineer as mentioned in the NIT. All such intermediate payments shall be 

regarded as payments by way of advance against the/final payment only and not 

as payments for work actually done and completed and shall not preclude the 

requiring of bad, unsound, imperfect or unskilled work to be removed and taken 
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away and reconstructed, or recreated or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the accruing of 

any claim nor shall it conclude, determine, or affect in any way the powers of the 

Employer under these conditions or any of them as to the final settlement and 

adjustment of the accounts or in any other way affect the contract. The final bill 

shall be submitted by the contractor within two months of the date fixed for the 

completion of work or of the date of the certificate of completion furnished by the 

Employer and payments shall be made within three months if the value of the 

completed works is upto Rupees Two lakhs and in six months if the same exceeds 

Rupees Two lakhs of the submission of such bill. If there shall be any dispute about 

any item or items of the work then the undisputed item or items only shall be paid 

within the said period of three months or six months as the case may be. 

 

(b) Whenever there is likely to be delay in recording detailed measurements for 

making a running payment, advance payment without detailed measurements for 

work done worked out at 75 percent of the tendered rates for assessed quantities 

may be made in running account bills by the Employer on the basis of a certificate 

from the Engineer. The advance payments so allowed shall be adjusted in the 

subsequent running bills by taking detailed measurements thereof. Final payments 

shall be made only on the basis of detailed measurements. 

 

(c) A bill shall be submitted by the contractor each month on or before the date fixed 

by the Engineer on printed forms obtainable from the Engineer’s office. The 

Engineer shall take or cause to be taken the requisite measurements for the 

purpose of having the same verified and the claim, as far as admissible, adjusted 

as far as possible, before the expiry of ten days from the presentation of the bills. 

If the contractor does not submit the bill within the time fixed as aforesaid the 

Engineer may take action within seven days of the date fixed as aforesaid, an 

authorized representative to measure up the said work in the presence of the 

contractor whose signature to the measurement will be sufficient warrant and the 

Engineer may prepare the bill from such measurements. 

 

(d) Before taking any measurement of any work the Engineer or his authorized 

representative deputed by him shall give reasonable notice to the contractors. If 

the contractor fails to attend after such notice or fails to sign or to record the 

difference within a week from the date of measurement in the manner required by 

the Engineer then in any such event the measurements taken by the Engineer or 

by the authorized representative deputed by him as the case may be, shall be final 

binding on the contractor and the contractor shall have no right to dispute the 

same. 

 

(e) The charges in the bills shall always be entered at the rates specified in the 

agreement or in the case of any extra work ordered in pursuance of these 

conditions and not mentioned or provided for in the agreement at the determined 

as per-clause-10. However in case of partially executed items of work, the 
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Employer at his discretion allows proportionate rates for such items of work as 

determined by the Engineer whose certificate of the sum so payable shall be final 

and conclusive against the contractor. 

 

 

 

26. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running 

bill of the contractor till the sum along with the sum already deposited as earnest 

money, will amount to security deposit of the 5% tender value of the work. In 

addition, the contractor shall be required to deposit an amount equal to 5% of the 

estimated cost put to tender (ECPT) or contract amount whichever is 

higher, as Performance Security, which shall remain valid for a minimum 

period of 06 months beyond the date of completion of all contractual 

obligations as per GCC. Performance Security shall be deposited within the 

period prescribed for commencement of work in the letter of award issued to him. 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor 

to the Employer as part of the Security deposit and the bank goes Into liquidation 

or for any reason is unable to make payment against the said fixed deposit receipt,. 

the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the Employer to make good the 

deficit of such sum from the running bill as mentioned above. Such deductions will 

be held by the Employer by way of security deposit, provided always that the 

Employer for this purpose shall be entitled to recover the said percentage of the 

amount from each running bill till the balance of the amount of security deposits 

is realised. All compensation or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from the security deposit or 

from the interest arising therefrom or from any sums which may be due to or may 

become due to the contractor by the Employer on any account whatsoever and in 

the event of his security deposit being reduced reason of any account whatsoever 

and in the event of his security deposit being reduced reason of any such 

deductions aforesaid, the contractor shall within ten days make good in cash or 

further fixed deposit receipt pledged in favour of the Employer. The security 

deposit shall be collected from the running bills of the contractor at the rates 

mentioned above and the earnest money if deposited-at the time of tenders will 

be treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards 

the security deposit. Such fixed deposit receipt shall be of a minimum value of Rs. 

25,000/- each. (The last such fixed deposit receipt could be of a lower value on 

the basis of the amount) In case any recovery is effected from running account 

bills, such recovered amount shall not be replaced with fixed deposit receipt. It is 

in the contractor's interest to keep a ward about the adequacy of the fixed deposit 

receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. 

In case the final bill is not settled within stipulated period for reasons beyond 
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control and the Employer is satisfied that the security deposit is not required for 

adjustment of Employer dues or whatsoever dues either in this or any other 

contract then this security deposit either in full or in part could be refunded at the 

sole discretion of the Employer. However, release of security deposit would be only 

after written clearance of Labour Officer regarding no dues or claims is received. 

(v) In case of termination of contract, this security deposit shall be forfeited 

and amount necessary to makeup this amount shall be recovered from 

money due to the contractor under this contract, or any Contract with the 

Employer. 

 

27. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Employer and within ten days of the receipt of such notice the-

Engineer shall inspect the work. It there is no defect in the work the Employer shall 

furnish the contractor with certificate of completion otherwise a certificate of 

completion indicating defects shall be issued but the work shall not, considered to be 

completed until the contractor shall have removed from the premises on which the 

work shall be executed an the scaffolding, surplus material, rubbish, and all the huts 

and sanitary arrangements required for his work, people on the site in connection with 

execution of the works as shall have been erected or constructed by the contractor 

and cleaned of the dirt, splashes, droppings of finishing items from all wood work, 

doors, windows, walls, floors or other parts of any building, in upon or about which 

the work is to be executed or of which he may have had possession for the purpose 

of the execution thereof. If the contractor shall fail to comply with requirements of 

this clause on or before the fixed for the completion of the work, the Employer may 

at the risk and cost of the contractor take action as he may think fit and the contractor 

shall have no claim except for any sum actually realized by the sale thereof. 

28.  Escalation 

(a) If the prices of materials not being supplied by the Employer and/or wages of 

labour required for execution of the works increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount 

of the contractor shall accordingly be varied, subject to the condition that 

compensation for escalation in prices shall be available only for the work done 

during the stipulated period of the contract including such period for which the 

contract is validly extended under the provisions of Clauses-22 of General 

Conditions of Contract without levy of compensation under Clause-20 of General 

Conditions of Contract and also subject to the condition that no such compensation 

shall be payable for a work and also which the stipulated period of completion is 

eighteen months or less. Such compensation for escalation in the prices of 

materials and labour when due shall be worked out based on the following 

provisions.  
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(i) The base date for working out such escalation shall be the last date on which 

the tenders were stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% 

of the cost of the work as per the bills, running or final, and from this amount 

the value or material supplied by the Employer and proposed to be recovered 

in the particular bill shall be deducted before the amount of compensation for 

escalation is worked out. In case of materials bought to site for which secured 

advance is included in the bill full value of such materials as assessed by the 

Engineer in charge (and not the reduced amount for which secured advance 

has been paid) shall be included in the cost of work done for operation of this 

clause. Similarly when such materials are incorporated in the work, the secured 

advance is deducted from the bill full assessed value of the materials originally 

considered for operation of this clause shall be deducted from the cost of work 

shown in the bill running or final. Further the cost of work shall not include any 

work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials &labour shall be worked out as 

per the formula given below: 
 

VM = W X A/100 X (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in 

rupees to be paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of 

work and is predetermined as 75 

MI = 

Index numbers of Wholesale Prices in India for all commodities 

published by the Reserve Bank of India for the period under 

reckoning 

Ml0 = 

Index numbers of Wholesale prices in India for all commodities 

published by the Reserve Bank of India and valid on the stipulated 

date of receipt of tenders 

VL = W X B/100 X (LI-LI0)/LI0 

VL = 
Variation in labourcost,that is, increase or decrease in the amount in 

rupees to be paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 
Component of labour expressed as percent of the total value of work 

and is predetermined as 25 

L1 = 

All India consumer price index numbers for workers published by the 

Reserve Bank of India for the period under reckoning as for the 

period under consideration 

L10 = 

All India consumer price index numbers for industrial workers 

published by the Reserve Bank of India and valid on the stipulated 

date of receipt of tenders.  

 

(b) The following principle shall be followed while working out indices mentioned 
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in sub para (iii) above. 

 

(i) The compensation for escalation shall be worked out at yearly intervals and 

shall be with respect to the cost of work done during the six calendar months 

of the said work. The first such payment shall be made at the end of the six 

months after the month (excluding) in which the tenders was accepted and 

thereafter at six monthly intervals. At the time of completion of work, the 

last period for payment might become less than six months, depending on 

the actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation 

is paid shall be the arithmetical average of the indices relevant to the six 

calendar months. If the period upto date of completion after the six months 

covered by the last such installment of payment, is less than six months the 

index MI or LI shall be the average of indices for the months falling within 

that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the 

tender was stipulated to be received. 

(c) In the event the price of materials and/or wages of labour required for 

execution' of the work decreases there shall be downward adjustment of the 

cost of work so that the price of materials and/or wages of labour shall be 

deductable from the cost of work under this contract and in this regard formula 

herein before stated under this clause shall mutatis mutandis apply, provided 

that no such adjustment for the decrease in the prices of materials and/or 

wages of labour aforementioned would be made in case of contracts in which 

the stipulated period of completion of the work is six months or less. 

(d) Employer shall have the discretion to permit the IEEMA (Indian Electrical & 

Electronics Manufacturers' Association) Clause for escalation in case of 

specialized works e.g. lifts and electrical and mechanical installations etc. where 

the price variation is not similar to building works. 

29. Arbitration 

 

a. Except where otherwise provided in the contract, all questions and dispute 

relating to the interpretation of the specification, designs, drawings and 

instructions, herein before mentioned, and as to the quality or workmanship or 

materials used in the work or as to any other question, claim, right, matter or 

thing whatsoever in any way arising out of or relating to the contract, designs, 

specifications, estimates, instructions, orders on these conditions or otherwise 

concerning the works, or the execution or failure to execute the same, whether 

arising during the progress of the work or after the completion or abandonment 

thereof, shall be referred to the sole arbitration of the person appointed by the 

Delhi International Arbitration Centre (DIAC), Delhi High Court, New 
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Delhi. The arbitrator shall be appointed within 30 days from the receipt of a 

request by any party. The arbitrator, to whom the matter is originally referred, 

being unwilling or unable to act for any reason, the Delhi International 

Arbitration Centre (DIAC), Delhi High Court, New Delhi shall appoint 

another person to act as arbitrator in accordance with the terms of the contract. 

Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. The arbitrator shall give speaking award. 

The Award of the Arbitrator shall be final and binding on the parties. The cost of 

the Arbitrator shall be borne equally by both the parties.  

(b) It is also a term of the contract that the party invoking arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with the 

amount or amounts claimed in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for 

arbitration in respect of any claim in writing within 90 days of receiving the intimation 

from the Employer that the bill is ready for payment, the claim of the contractor will 

be deemed to have been waived and absolutely barred and the Employer shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or 

any statutory modification or re-enactment thereof and the rules made there under 

and for the time being inforce shall apply to the arbitration reference under this 

clause. 

 

 

 

30. Dismantled Material: 

 

The contractor shall treat all material obtained during dismantling of a structure, 

services sub systems/ installations, excavation of the site for a work etc., as 

employer's property and such material shall be disposed of to the best advantage of 

the Employer according to the instructions issued in writing by the Engineer. 

 

31. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, 

by the officer authorized to award the contract, if and where considered necessary, to 

ensure that a part or whole of the contract is completed by the contractor. In case of 

non-performance this guarantee could be encashed. 
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ANNEXURE-I 

 

I. SPECIAL CONDITIONS 

 

1. These special conditions are meant to amplify the general specifications and general 

conditions of contract. 

 

2. Work shall be done as per latest CPWD specifications. 

 

Incase of any discrepancy, the order of precedence in interpretation shall be as under: 

 

(i) Schedule of quantities 

(ii)  Drawings 

(iii) Additional conditions 

(iv) General conditions of contract 

(v) Special conditions 

(vi) Additional Technical Specifications 

(vii) CPWD latest Civil and Electrical Specifications 

(viii) IS Codes 

(ix) International Codes 

(x) Best Engineering Practice. 

 

3. Steel 

       Supply of the approved quality of steel/ reinforcement steel to use in the execution of 

work shall be in the scope of contractor. 

4.  Cement 

Supply of the approved quality of cement to use in the execution of work shall be in 

the scope of contractor. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the 

contractor shall apply for all heights, lifts, leads and depths of the work and nothing 

extra shall be payable on this account. 

6. The surplus excavated earth which is beyond the requirement of the Employer's work 

may be allowed by the Employer to be disposed off by the contractor on his own or 

sell the surplus excavated earth to private parties at his discretion but nothing extra 

will be paid for the carriage or disposal of surplus earth if the same is not required for 

any other work of the Employer. 
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ANNEXURE-II 

 

II. ADDITIONAL CONDITIONS 

 

 

1. The structural and architectural drawings shall at all time be properly correlated before 

executing any work. However, is case of any discrepancy in the item given in the 

schedule of quantities appended with the tender and drawings relating to the relevant 

item the former shall prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, 

floods or any other natural cause whatsoever during the execution of work. The 

damage to work will be made good by the contractor at his own cost and no claim on 

this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. 

ISI marking referred relates to latest BIS code as published by Bureau of Indian 

Standards upto 30 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per 

standard specifications and/or as directed by the Engineer and will also submit test 

certificates as are required by Municipal, Electrical authority or any other authority. 

Nothing extra shall be payable for the same other than the fees paid to such 

authorities which shall be reimbursed on production of receipts. 
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ANNEXURE-III 

 

III. Contractor's Site Superintendence 
 

 Staff to be employed by contractor on works: The contractor shall employ the following 
technical staff during execution of works: 

 

a) For building and road works 

 i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 

ii) One qualified Diploma holder (overseer) with experience not less than 3 years 

when the tendered cost of work exceeds Rs. 5 lakhs but is less than Rs.10 lakhs. 

iii) One qualified Diploma holder when the tendered cost of work is more than 

RS.2lakhs but less than Rs.5 lakhs. 

 

b) For sanitary and water supply works 

One qualified diploma holder with experience of not less than 5 years, out of which one 

year should be in sanitary and water supply works when the tendered cost of work is 

more than Rs.50,000. 
 

c) For electrical works 

i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognized university with an experience of not less than 3 years or a Diploma 

holder in Electrical Engineering with an experience of not less than 7 years when 

the tendered cost of the work is not less than RS.1.5 lakhs. 

ii)    One Graduate Electrical Engineer with two years experience or a Diploma holder 

in Electrical Engineering with experience of not less than 3 years when the 

tendered cost of the work is more than RS.75,000 but less than Rs. 1.5 lakhs. 

iii)   One Diploma holder in Electrical Engineering with experience of not less than 3 

years when tendered cost of work is more than Rs. 37,000, but less than 

Rs.75,000. 

iv)   One licensed Supervisor with experience of not less than 3 years when the tendered 

cost of work is more than Rs.7,500and less than Rs.37,000. 

 

 d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable 
to pay reasonable amount not exceeding the amount shown below for each month of 

default. These recoveries are subject to modification, from time to time by IITR/ CSIR 
based on CPWD. 

 

i)In case when a Graduate Engineer is to be employed Rs. 3,000/- 
ii)In case when a qualified Diploma holder is required to be employed   Rs. 1,500/- 

iii)In case when a technical Supervisor is required to be employedRs. 750/- 
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ANNEXURE - IV 

 

 

IV. ADDITIONAL CONDITIONS FOR CEMENTAND STEEL 

 
CONDITIONS FOR CEMENT 

 
1. The contractor shall procure 33 grade (conforming to IS:269) OPC/PPC or 43 grade 

(conforming to IS:8112) ordinary portland cement, as required in the work, from 
reputed manufacturers of cement, having a production-capacity of one million tones 

per annum or more, such as ACC, L & T, J.P. Rewa, Vikram, Shri Cement, Birla Jute and 
Cement Corporation of India etc. as approved by Ministry of Industry, Government of 
India, and holding license to use ISI certification mark for their product whose name 

shall be got approved form Engineer-in-charge. Supply of cement shall be taken in 50 
Kg. Bags bearing manufacturer’s name and ISI marking, samples of cement arranged 

by the contractor shall be taken by the Engineer-in-charge and got tested in accordance 
with provisions of relevant BIS code. In case test results indicate that the cement 
arranged by contractor does not conform to the relevant BIS codes, the same shall 

stand rejected and shall be removed from the site by the contractor at his own cost 
within a week’s time of written order from the Engineer-in-charge to do so. 

 
2.  The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer-in-charge. 

 
3.  The cement godown of the capacity to store a minimum of 2000 bags of cement shall 

be constructed by the contractor at site of work for which no extra payment shall be 
made. Double lock provisions shall be made to the door of the cement godown. The 
keys of one lock shall remain with the Engineer-in-charge or his authorized 

representative and the key of the other lock shall remain with the contractor. The 
contractor shall be responsible for the watch and ward and safety of the cement 

godown. The contractor shall facilitate the inspection of the cement godown by the 
Engineer-in-charge at any time. 
 

4. The contractor shall supply free of charge the cement required for testing. The cost of 
tests shall be borne by the contractor. 

 
5. The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in Clause 6 of the contract. The theoretical 

consumption of cement shall be worked out as per procedure prescribed in Clause 6 of 
the contract and shall be governed by conditions laid therein. 

 
6. Cement brought to site and cement remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-charge. 
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CONDITIONS FOR STEEL 

 

1.    The contractor shall procure steel reinforcement bars conforming to relevant BIS codes 
from reputed manufacturers as approved by the Engineer-in-charge.  The contractor 
shall have to obtain and furnish test certificates to the Engineer-in-charge in respect 

of all supplies of steel brought by him to the site of work.  Samples shall also be taken 
and got tested by the Engineer-in-charge as per the provisions in this regard in 

relevant BIS codes.  In case the test results indicate that the steel arranged by the 
contractor does not conform to BIS codes, the same shall stand rejected and shall be 
removed from the site of work by the contractor at his own cost within a week’s time 

from written orders from the Engineer-in-charge to do so. 
 

2.     The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more 
as decided by the Engineer-in-charge.  

 

3.     The steel reinforcement shall be stored by the contractor at site of work in such a way 
as to prevent distortion and corrosion and nothing extra shall be paid on this account.  

Bars of different sizes and lengths shall be stored separately to facilitate easy counting 
and checking. 

 
 4.    For checking nominal mass, tensile strength, bend test, re-bend test etc., specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less 

than that specified below: 
 

 
 
 

 
 

 
 
 

 
 

 
 
5.     The contractor shall supply free of charge the steel required for testing.  The cost of 

tests shall be borne by the contractor.  
 

6.    The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in clause 6 of the contract. The theoretical 
consumption of steel shall be worked out as per procedure in clause 6 of the contract 

and shall be governed by conditions laid therein. 
 

7.      Steel brought to site and steel remaining unused shall not be removed from     site 
without the written permission of the Engineer-in-charge. 

 

 

 

Size of bar For consignment below 
100 tones 

For consignment over 
100 tones 

Under 10 
mm 

dia 

One sample for each 25 
tonnes or part thereof. 

One sample for each 40 
tonnes or part thereof. 

10 mm to 16 

mm 
dia 

One sample for each 35 

tonnes or part thereof  
One sample for each 45 

tonnes or part thereof. 

Over 16 mm 
dia 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof. 
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ANNEXURE –V(PROFORMA) 

 

V. INDENTURE FOR SECURED ADVANCE 

 

 

This indenture made the __________________day of____________20______between 

_____________________ (hereinafter called the contractor which expression shall where 

the context so admits or implies be deemed to include his heirs, executors, administrators 

and permitted assignees) of the one part and Council of Scientific & Industrial Research, 

New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called 

the Employer which expression shall include its successors and assignees and authorized 

officer of the Society) of the other part. 

 

WHEREAS by an agreement dated________________ (hereinafter called the said 

agreement) the contractor has agreed AN D WH EREAS the contractor has applied to the 

Employer that he may be allowed advances on the security of materials absolutely belonging 

to him and brought by him to the site of the works the subject of the said agreement for 

use in the construction of such of the works as he has undertaken to execute at rates fixed 

for the finished work (inclusive of the cost of materials and labour and other charges) AND 

WHEREAS the Employer has agreed to advance to the contractor the sum of 

Rs._______________(Rupees_____________________) on the security of materials the 

quantities and other particulars of which are detailed in accounts of secured advances 

attached to the running account Bill for the said works signed by the contract 

on________________and the Employer has reserved to himself the options of making any 

further advance or advances on the security of other materials brought by the contractor to 

the site of the said works. Now THIS INDENTURE WITNESSES that in pursuance of the said 

agreement and in consideration of the sum of Rs.______________________on or before 

the execution of these presents paid to the contractor by the Employer (the receipt whereof 

the contractor both hereby acknowledge) and of such further advances (if any) as may be 

made to him as aforesaid the contractor both hereby convince and agree with the Employer 

and declare as follows: 

 

1. That the said sum of Rs._____________ ___advanced by the Employer to the 

contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall 

be employed by the contractor in or towards expediting the execution of the said 

works and for no other purpose whatsoever. 

 

2. That the materials detailed in the said account of secured advance which have been 

offered to and accepted by the Employer as security are absolutely the contractor's 

own property and free from encumbrance of any kind and the contractor will not make 

any application for or receive a further advance on the security of materials which are 

not absolutely his own property and free from encumbrances of any kind and the 

contractor indemnifies the Employer against all claims to any materials in respect of 

which an advance has been made to him as aforesaid. 
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3. That the materials detailed in the said account of secured advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereinafter called the said materials) shall be used by the 

contractor solely in the execution of the said works in accordance with the directions 

of the Engineer and in the term of the said agreement.  

 

4. That the contractor shall make at hisown cost all necessary and adequate 

arrangements for the proper watch. safe custody and protections against all risks of 

the said materials and that until used in construction as aforesaid the said materials-

shall remain at the site of the said works in the contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Employer or any 

officer authorized by him. In the event of the said materials or any part thereof being 

stolen destroyed or damaged or becoming deteriorated in a greater degree than is 

due to reasonable use and wear thereof the contractor will forthwith replace the same 

with other materials of like quality or repair and make good the same as required by 

the Engineer. 

 

5. That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Employer or any officer authorized 

by him on that behalf. 

 

6. That the advances shall be repayable in full when or before the contractor receives 

payments from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. However if any intermediate payments 

are made to the contractor on account of work done then on the occasion of each 

such payment the Employer will be at liberty to make a recovery from the contractor's 

bill for such payment by deducting therefrom the value of the said materials then 

actually used in the construction and in respect of which recovery has not been made 

previously the value for this purpose being determined in respect of each description 

of materials at the rates at which the amount of the advances made these presents 

were calculated. 

 

7. That if the contractor shall at any time make any default in the performance or 

observance in any respectof any of the terms of provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still owing 

to the Employer shall immediately on the happening of such default be repayable by 

the contractor to the Employer together with interest thereon at twelve percent per 

annum from the date or respective dates or such advance or advances to the date off 

repayment and with all costs charges, damages and expenses incurred by the 

Employer in or for the recovery thereof or the enforcement of this security or 

otherwise by reason of the default of the contractor and the contractor hereby 

covenants and agrees with the Employer to repay and pay the same respectively to 

him accordingly. 
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8. That the contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rs._________________ and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under 

these presents PROVIDED ALWAYS AND it is hereby agreed and declared that 

notwithstanding anything in, the said agreement and without prejudice to the powers 

contained therein if and whenever the convenient for payment and repayment herein 

before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best:;- 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provisions in that 

behalf contained in the said agreement debiting the contractor with the actual cost 

of effecting such completion and amount due in respect of advances under these 

presents and crediting the contactor with the value of work done as if he had 

carried out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the contractor he is to pay same to the Employer 

on demand. 

 

(b) Removed and sell by public action the seized material or any part thereof and out 

of the money arising .from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposit or any sum 

due to the contractor under the said agreement. 

 

9. That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

 

In witness whereof the said ___________ and _____________ by the order and under the 

direction of the Employer have hereunto set their respective hands the day and year first 

above written. 

 
Signed sealed and delivered 
 

By the said contractor: _________________________________________ 
 

In the presence of  
 
Signature: ______________________________________________________  

 
Name: ________________________________________________ 

 
Address: ________________________________________________ 
 

Signed by ________________________________________________ 
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By the order and direction 
Of the Employer: ______________________________________________ 

 
In the presence of  

 
Signature: ____________________________________________________ 
 

 
Name: _______________________________________________________ 

 
Address: ______________________________________________________  

 
Signed by ________________________________________________ 
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ANNEXURE - VI (PROFORMA) 

 

VI. PERFORMANCE GUARANTEE 

 

To 

 

 Council of Scientific and Industrial Research  

 

 

In consideration of Council of Scientific and Industrial Research (hereinafter) called 

"The Council" having awarded to MIs 

_________________________________________________ 

______________________________________________a Company registered under the 

Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called 

the said contract under the terms and conditions of an Agreement dated-made between 

the Council and the 'Contractor hereinafter called the said agreement and Council agreed 

to accept the Council and the Contractor as herein provided for Rs.. _________________

 (Rupees  

____________________________________________________only) from a 

ScheduledBank towards due performance of the contract by the Contractor as per the terms 

and conditions of the contract on the condition that the Bank on demand from the Council 

and without demur pay to the Council the aforesaid amount. 

 

2.We, _________________________________Bank Ltd., (hereinafterreferred to as the 

'bank' do hereby undertake to pay to the Council andamount not exceeding Rs. 

______________________ against any loss or damage caused to or suffered or would be 

caused to or suffered by the Council by reasons of any breach or breaches of any of the 

terms. of condition of the said agreement by the said contractor. 

 

3. We, _________________________________ Bank Ltd., do hereby undertake to pay the 

amounts dueand payable under this Guarantee without any demur, merely on a demand 

from the Council by stating the amount claimed is due by way of loss or damage caused to 

or would be caused to or suffered by the Council for reasons of any breach by the said 

contractor(s) of any of the terms conditions contained in the said Agreement or by reason 

of the Contractor(s) failure to perform the said Agreement. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. __________________________________________________.  

 

4. This guarantee shall come into force immediately and continue in force and remain valid 

till six months after the completion of all works under the said contract which according to 

the terms of the said contract, should besixmonths from the probable date of completion 

viz., the_________________ _____ day    of ___________________. If, however, the 

period of the completion of the works under the said contract is for any reason extended 

and upon such extension if the Contractor fails, before the terms of this guarantee expires, 
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to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to 

Council the said sum of Rs. __________ 

 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of 

the Contractor. 

 

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this 

guarantee is restricted toRs.__________________________ 

(Rupees_________________________________________ only) and the 

 guarantee shall remain in force till _________________________day of 20____ 

unless claim or demand under this guarantee is presented to the Bank within six months 

from that date all the rights of Council u'1der this guarantee shall be forfeited and the Bank 

shall be released and discharged from all obligations hereunder. 

 
 

 
 

 

 

 

 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE –VII (PROFORMA) 
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GUARANTEE BOND FOR WATER PROOFING WORK 
 
 
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 
The Agreement  made this ………………….day of …………………….thousand and 
…………………….between M/s……………………………………………..in the name and style of  
M/s………………………………………..(hereinafter referred to as the guarantor(s)/contractor(s) 
which expression shall include his/their respective heirs, executors, administrator’s and permitted 
assignees) on the one part) and the Council of Scientific & Industrial Research New Delhi a 
society registered under the societies registration Act 1860 (hereinafter called employer of the 
other part.) 
 
 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 
Contract) dated ……………………….. and made between the GUARANTOR OF THE ONE part 
and the employer of the other part, whereby the Contractor, inter alia, undertook to render the 
buildings and structures in the said contract recited completely water and leak-proof. 
 
 AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for five years from the date of giving of water proofing 
treatment. 
 
NOW THE GUARANTER hereby guarantee that water proofing treatment given by him will 
render the structures completely leak-proof and the minimum life of such water proofing treatment 
shall be five years to be reckoned from the date after the maintenance period prescribed in the 
contract. 
 
 Provided that the guarantor will not be responsible for leakage caused by  earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 
 

(a) misuse of roof shall mean any operation which will damage proofing treatment, like 
chopping of firewood and things of the same nature which might cause damage to the 
roof; 

(b) alteration shall mean  construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in parts; 

(c) the decision of the Engineer-in-charge with regard to cause or leakage shall be final. 
 
During this period of guarantee the guarantor shall make good all defects and in case of any 
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge 
at his cost and shall commence the work for such rectification within seven days from the date of 
issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects failing 
which the work shall be got done by the Department by some other contractor at the 
GUARANTOR’s cost and risk.  The decision of the Engineer-in-charge as to the cost, payable by 
the guarantor shall be final and binding. 
 
 That if Guarantor fails to execute the water proofing or commits breach hereunder then 
the Guarantor will indemnify the Principal and his successors against all loss, damage, cost, 
expense or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
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amount of loss and/or damage and/or cost incurred by the Government the decision of the 
Engineer-in-Charge will be final and binding on the parties. 
 
 IN WITNESS WHEREOF these present have been executed by the Obligor 
…………………………..and by …………………………………………and for and on behalf of the 
employer on the day, month and year first above written, 
 
SIGNED, SEALED and delivered by OBLIGOR in the presence of - 
1. 
2 
 
SIGNED for and on behalf of employer by ……………………………in the presence of -  
1. 
2. 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure - VIII (Proforma) 
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(PRINTED ON THE LETTER HEAD OF THE BIDDER) 

 

 

UNCONDITIONALACCEPTANCE OF CSIR – IITR LUCKNOW TENDER CONDITIONS 

 

 
To, 
 
               The Director 

CSIR-Indian Institute of Toxicology Research 
VishvigyanBhawan,  
31, M.G. Marg 
Lucknow-226001 
 

 
Sir, 

1.The tender documents for the work “Construction of first floor Animal Facility 
(Structural Porta Cabin Constrution Civil and Electrical) at CRK Campus of CSIR-IITR 

Lucknow” and I/We hereby certify that I/We have inspected the site and read the 
entire terms and conditions of thetender document made available to me/us which 
shall form part of the contract agreement and I/Weshall abide by the 
conditions/clauses contained therein. 

 
    2. I/We hereby unconditionally accept(s) the tender conditions of CSIR–IITR 

Lucknowtender documents inits entirety for the above work. 
 

3. The contents of Notice Inviting Tender of the Tender documents have been noted 
wherein it isclarified that after unconditionally accepting the tender conditions in its 
entirety. It is not permissibleto upload any additional file or put any 
remarks/conditions (except unconditional rebate on quotedrates if any) along with 
tender document and same has been followed in the present case. In case, 
thisprovision of the tender is found violated after opening the tender, I/We agree that 
the tender shall berejected by CSIR–IITR Lucknow. 

 
4. The required tender cost and earnest money as specified for this work have already 

beendeposited. 
 

5. I/We also accepted that if during any stage of tender process it is found that document 
produced is found to be forged, fraudulent or false. I/We is solely responsible for all 
legal and financial consequences. 

 
Yours faithfully 

 
 

(Signature of the bidder) 
With rubber stamp 
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PART - B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCOPE OF WORK (CIVIL) 
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Subject: Construction of first floor Animal Facility (Structural Porta Cabin 

Constrution Civil and Electrical) at CRK Campus of CSIR-IITR Lucknow.   

 

 

1 The covered area of proposed construction is 1115.00 sqm (-) 68.60 sqm = 1046.40 sqm.   
      
2 The terrace shall be levelled with cement concrete grading.      
   
3 The existing RCC colomns shall be raised up to 3.00 meter.      
   
4 The brick partition walls shall be raised upto 3.00 meter.       
   
5 The four walls of AHU's shall be raised full height.         
  
6 The total roof area shall be covered with PPGL sheet, thermal insulation and false ceiling.  
       
7 Epoxy flooring 2.00 mm thick shall be made in all 18 animal rooms and clean corridors.   
      
8 Epoxy wall coating shall be done in all 18 animal rooms and clean corridors up to 2.10 meter height. 
        
9 Kota stone flooring shall be done in dirty corridors and clean store.     
    
10 Cement concrete flooring shall be done in both AHU's.       
  
11 Water supply points shall be made in dirty corridors and clean store.     
    
12 Drainage shall be jointed with existing drainage lines.       
  
13 Rain water pipes shall be connected with existing rain water collection network and RWHS.  
       
14 Doors shall be made of powder coated anodised aluminium.      
   
15 Left and right side elevation walls of building above the perapet wall shall be made of Porta Cabin 

structural walls.         
16 Debris shall be removed from site and dumped at a distance of minimum 300 meter away as directed. 
        
17 Other miscellenious items requied for completion of work.       
   
          
          
          
          
         

SIGNATURE OF TENDERER 
 

 
 

Technical Specifications for Civil Work 
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ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED IN TENDER DOCUMENT AND APPROVED BY THE ENGINEER IN-
CHARGE: 
 

1. Coarse sand and fine sand shall be conforming to grading zones III and IV, respectively. 

2.  Stone aggregate shall be crushed stone grit of specific grade as approved by the Engineer In-charge. 

3. All materials, fixture and fittings, required for this work, which are available with ISIcertificate mark, will be of that 

quality, even if not specified in the item. 

5.  Building rubbish received from dismantling work shall be removed from site and to be disposed off at an 

authorised municipal dumping yard is the contractor’s responsibility. 

9. Contractor is bound to make sufficient arrangements for safety of his men power & material and also to make a 

dust free safety barrier around the work site to avoid any accident. Nothing shall be paid extra for making these 

essential arrangements.  

10. Dismantled serviceable and unserviceable material received from dismantling of various items of work shall not 

be removed without written permission of Engineer In-Charge. Contractor shall hand over and deposit the 

dismantled serviceable and unserviceable material after making a list at a place inside the campus as directed by 

Engineer In-Charge.  

11. Best quality of bricks as mentioned in schedule of quantity shall be used in construction work. The contractor 

has to submit sample of bricks for approval, before arranging the bricks in bulk quantity. 

12. The work of dismantling/demolishing which is required for the work shall be carried out with maximum 

precautions so that unwanted and unspecified items of boundary wall may not damage. If any 

dismantling/demolishing work for unspecified items of building is carried out by the contractor nothing shall be 

paid in to this account and contractor is bound to make good at their own cost as per entire satisfaction of 

Engineer In-Charge.   

13. The bidder shall have to inspect site and examine the drawings, specifications, schedules of quantities & scope 

of work. The rates quoted by the bidder in price bid  shall be deemed to include all the necessary materials, T&P, 

labour required for satisfactory completion of work as shown in the in the bid document i.e. technical bid, price 

bid, drawings & specifications. 

14.  G.I. Pipes and C.P. fittings shall be as specified and approved by the Engineer In-Charge even if not specified in 

the item. 

15.  All materials, fixture and fittings, required for this work, which are available with ISI Certificate mark, will be of 

that quality, even if not specified in the item. 

16. The exterior paint shall be “APEX” of Asian paint or equivalent of required shade as approved by the Engineer In 

- charge even if not specified in the item of contract. 

17. The contractor shall have to arrange ordinary Portland cement of specified grade as mentioned in Annexure – IV 

of GCC for execution of work; if other than ordinary Portland cement allowed/used in this work, a suitable 

deduction/recovery for difference in cost per bag of cement shall be made from the bills of contractor. 

 
 

Signature of tenderer 
 
 
 
 

LIST OF APPROVED MAKES FOR CIVIL WORK 
 

Sl 
No. 

Description of material Make and Manufacture’s Name 
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1 Cement ACC/ Birla/Ambuja/UltraTech/ Shri Cement/ Jaypee 
cement 

2 Ready mix Concrete (R.M.C) Ultratech/A.C.C Ready mix/ Lafarge concrete /RMC 
(India) 

3 Reinforcement Steel TMT BARS – Fe 500D TATA/RINL/SAIL/Rathi Tor 

4 Structural Steel TATA/SAIL or Equivalent 

5 Door Closer Dorma/Dorset/Universal/Indobrass 

6 Locks GODREJ/ HETTICH/EBCO 

7 Aluminum Fittings such as Handles, Tower bolts, 
Aldrop,  door stopper, hinges etc 

Classic/Shivalik or Equivalent 

8 Glass panels, looking mirrors 
 

Modi Guard/ASAHI (AIS)/ Saint-Gobain 

9 Flush Door/Board / Ply Greenply/Kitply /Duro 

10 Pre-laminated board Bhutan/ECO Board/Century/MERINO or equivalent 

11 Wire gauge Swastik or Equivalent 

12 Vitrifies floor tiles(Double Charge)  / Rectified floor 
tiles / Glazed tiles/Tactile tiles 

HR Johson/Kajaria/Somani/Nitco or Equivalent 

13 Wall  and  floor tiles HR Johson / Kajaria/Nitco/Somany/ Orient 

14 False Ceiling grid, frame and tiles, wall panelling & 
frame 

Armstrong  or Equivalent 
 

15 Wall Putty Birla/J.K. Whitel /Asian/Berger wall putty 

16 Primer, OBD, plastic emulsion, smooth exterior 
emulsion, Epoxy paints 

Asian/Berger/Nerolac paints/ICI 
 

17 Tectile Tiles, Paver Blocks  Johnson Endura/Kajaria/NTC or Equivalent 

18 Screws RK/Anoop/Milap/Patta 

19 Sanitary Wares, C P brass fittings & Accessories, 
Automatic Flushing Cistern, Seat covers, health 
faucet, towel rings, hand drier and other toilet 
fittings 

CERA/Parryware/Hindware/Johnson 

20 Sand Cast Iron pipes and fittings (S&S pipes & 
fittings) 

ISI marked product, firm having valid BIS license 
(NECO/NIF /HIF/RIF/CIAL (Durgapur) or Equiv.) 

21 Water proofing compound CICO/Dr Fixit/Fosroc/Pidilite/Weber 

22 Aluminium Sections &  (Powder coating subject to 
sample approval) 

Hindalco / Jindal/ Indian Aluminium Company 

23 Gunmetal gate valves Leader, Zoloto or equivalent 

24 Mortice Locks Godrej, Harrison or Equivalent 

25 G I pipes Tata, Jindal Hissar, Prakash Surya 

26 G I Fittings NMC/Unik/ PVR/NVR 

27 Stainless steel tubes 304 grade Jindal, Kesoram, Electrosteel 

28 Floor Spring and door closers Doorset/Dorma/Godrej 

29 Butterfly Valves Leader, Zoloto, prayag or equivalent make ISI marked 

30 PVC pipe  Kisan Tube, Supreme, prayag, Finolex or equivalent 
make ISI marked  

31 uPVC doors and windows Veka (Descon)/Commerling(Window Megic)/Finista 

32 Hollow tubular section  Apollo /Jindal /Tata  
33 PPGL Sheet Jindal/JSW/APOLLO/ TATA 

 

 
Signature of tenderer 
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PART - C 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Scope of work & Technical Specifications  
Sub Head-I (Electrical Works) 

1. Wiring System 
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Wiring shall be done only by looping system. Phase/live conductors shall be looped 
at the switch box. For point wiring, neutral wire/ earth wire looping for the first 
point shall be done in the switch box and neutral/earth looping of subsequent points 
will be made from point outlets.In wiring no joints in wiring will be permitted 
anywhere except in switch box or point out lets, where jointing of wires will be 
allowed with use of suitable connector. Wiring throughout the installation shall be 
such that there is no break in the neutral wire except in the form of linked 
switchgear. Switches controlling lights, fans, socket outlets shall be connected only 
in the phase wire of the final sub circuit. At all bolted terminals brass flat washers 
of large area and steel spring washers shall be used. Only experienced and valid 
license holder wireman shall be employed to do wiring work. 

Following colour coding shall be followed in wiring work: 

PHASE : Red/yellow/Blue (three phase wiring) 

Live (phase) : Red (single phase wiring) 

Neutral : Black 

Earth : Green 

Termination of circuit into switchboard: 

Circuit will consist of phase/neutral/earth wire. Circuit will terminate in a switch 
board i.e. the first tapping point, where from point wiring starts. The switch board 
will have phase, neutral and earth terminal connector blocks to receive 
phase/neutral/earth wire. 

Above mentioned colour code of conductors shall be maintained for the entire 
wiring installation. 

2. Wires 

Wiring shall be carried out with PVC insulated 650/1100V,gradeunseathed single 
core copper conductor wire conforming to IS: 694/1990 of approved make. All wire 
rolls shall be ISI marked bearing manufacturer’s label and shall be brought to the 
site in new and original packages. 

3. PVC conduit 

PVC conduit along with all accessories shall be laid either in recess or on surface on 
walls and ceiling or partly recessed and partly on surface as required as per site 
conditions or as directed by the engineer in-charge of electrical work. Same rates 
shall apply for recesse and surface conduiting in this contract. Copper wire of 
required size as per schedule of quantities shall be provided for loop earthing in 
entire conduiting work of electrical wiring. Recessed conduit shall be laid in chases 
to be cut in plastered wall by electrical contractor. The chases shall be cut by chase 
cutting electric machine of sufficient width to accommodate the required nos. of 
conduits and of sufficient depth to permit full thickness of plaster over conduits. 
Suitable flexible joints shall be provided at all locations where conduit cross 
expansion joints in the building. Wherever so desired conduit shall be laid in surface 
over finished /plastered brick work suitable spacer saddles of approved make and 
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finish shall be fixed to the finished structural surface along the conduit route at 
regular interval as per standard. 

4. Earthing requirement 

A protective (loop earthig) conductor shall be drawn inside the pvc conduit between 
the metallic switch boxes and distribution switch boards and terminated into 
proper earth lugs/terminals. Only pvc insulated copper conductor cable of specified 
size, green-yellow in colour shall be used. Earth pin of socket outlets shall be 
earthed with loop earthing. These shall be terminated on the earth terminal in the 
switch boxes and/or earth terminal blocks at the DBs. 

5. Switch Box Modular Type 

Switch boxes modular type shall be hot dip galvanized factory fabricated of 
approved make suitable to house modular type switches of required ratings shall 
be provided. In case the number of switches in one box is not tallying with that 
available in standard manufacturer, the box accommodating the next higher 
number of switches shall be provided without any extra cost. The blank space left in 
switch box shall be covered with blanking plate of the same make as that of switches 
without any extra cost. Moulded modular front covers shall be fixed by means of 
counter sunk chromium plated brass machine screws wherever required. Switch 
boxes shall be located with bottom at 1250 mm above floor level or as per direction 
of the engineer incharge.An earth terminal with stud and two metal washers and 
terminal block shall be provided in each MS box for termination of protective 
conductors. 

6. Modular Type Boxes for power socket/telephone/Internet outlets 

G.I outlet boxes of approved make of required modules sizes for power 
sockets/telephone/internet outlets suitable for fixing shall be fixed on wall at 
required interval as per lay out drawings or as per direction of engineer in-charge 
of electrical work. 

7.   Power Distribution System 

(a) Providing and fixing 125 A, 16 KA, TPMCCB with thermomagnetic release and 
terminal spreaders in existing cubicle panel board including drilling holes in cubicle 
panel, making connections, etc as per instruction given by Engineer in-charge. 

(b) Supplying and fixing of 4 way (4+12), Double door surface/ recess mounting, vertical 
type, 415 V, TPN MCB distribution board of sheet steel, dust protected, dully powder painted, 
inclusive of 200A tinned copper bus bar, common neutral link, earth bar, din bar for mounting 
MCBs (but without MCBs and incomer ) as per instruction given by Engineer in-charge. 

(c) Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 KA, "C"  curve, miniature circuit 
breaker suitable for inductive load of single pole in the existing MCB DB complete with 
connections, testing and commissioning etc. as per instruction given by Engineer in-charge. 

(d) Supplying and fixing 30 A, 415 V, TPN Industrial type socket outlet, with 4 pole and 
earth, metal enclosed plug top alongwith 30A "C" curve, TPMCB, in sheet steel enclosure, on 
surface or in recess, with chained metal cover for the socket outlet and complete with connections, 
testing and commissioning etc., as per instruction given by Engineer in-charge. 
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8. Iron Cable Tray 

Supplying and Installing 150 mm width X 50 mm depth X 1.6 mm thickness of perforated Hot Dipped  
Galvanised Iron cable tray (Galvanisation thickness not less than 50 microns) with perforation not more than 
17.5%, in convenient section, joined with connectors, suspended from the ceiling with G.I. suspenders 
including G.I. bolts & nuts, etc. as per instruction given by Engineer in-charge.  

9. Power Cable 

Supply, Laying of PVC insulated and PVC sheahed/ XLPE power cable of 1.1 KV grade of direct in ground 
including excavation, sand cushioning, protective covering and refilling the trench etc as per instruction 
given by Engineer in-charge. 

10. LT Panel 

Supply, installtion, testing and commissioning of LT Panel made out 16 gauge CRCA sheet steel duly powder 
coated paint after proper antirust treatment floor monted type, comprising of heavy duty switchgears, 
Electrolitic aluminium busbar digital instrument with internal connection as per given BOQ & instructions 
given by Engineer in-charge. 

 

Sub Head-II (Fire Alarm System) 
 

1. Supplying, installation, testing & commissioning of smoke detector with built in LED and 
mounting base complete with all connections etc as per given instruction to Engineer-in-
charge.  

2.  Supplying, installation, testing & commissioning of manual call box of ABS type in 
surface/recess with stainless steel chain & hammer assembly complete with glass and push 
button as per given instruction to Engineer-in-charge. 

3.  Supplying, installation, testing & commissioning fire alarm sounder with facility to make 
announcement, mounted in A.B.S. box with hinged cover plate & suitable for operation with 
amplifier i/c line matching transformer etc as per given instruction to Engineer-in-charge. 

4.  Supplying, installation, testing & commissioning sector panel suitable for 6 Zones, complete 
with visual indications for short circuit fault, open circuit fault, fire condition and all other 
standard facilities as per IS:2189 with mimic diagram for all area/zone covered, complete 
with all connections, interconnections as per given instruction to Engineer-in-charge. 

5. Supplying & laying of 2x1.5 sqmm fire alarm armoured cable, 600/1000V rated with 
annealed copper conductor having XLPE insulation, steel wire armouring & FRLS/HFFR 
outer sheath as per given instruction to Engineer-in-charge. 

6.  Supply and Fixing of self glow Exit/Fire Exit signage in dual languages of Hindi/English size 
40cmx25cm as per given instruction to Engineer-in-charge. 

 
 

Signature of Bidder 
 

 

TERMS & CONDITIONS FOR ELECTRICAL WORK 

 

(a) Following details may also be provided by the contractor being a composite work: 
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If the Contractor/ Firm is already registered for composite work & Electrical Job in Govt. Deptt. :- 

 

Contractor/ Firm must be Regd. of appropriate class in the field of Electrical Engineering, with any 

Govt./Central/ State/ U.T/ Autonomous Body/ Board/ CSIR & having a valid Electrical License 

eligible to tender for the electrical part of work individually. Photocopy of related document must 

be produced by the firm at the time of issue of the tender OR along with the tender offer. 

OR 

If the Contractor/ Firm will engage another Firm for the execution of Electrical Work. 

 

If the contractor want to associate agency for electrical part work, he should submit the undertaking 

at the time of submission of tender in the office that the concerned agency is registered electrical 

contractor of appropriate class with the department as mentioned in the NIT and have completed 

similar nature of works as mentioned in NIT equivalent to one-80% of estimated cost, two- 60% 

estimated cost and three-40% estimated cost and have valid Electrical license etc. 

 

The Firm has to submit of the name of the Electrical Firm, copy of License, copy of registration of 

Electrical Firm with Govt./ semi-Govt./ Autonomous Body OR who is already working in the CSIR 

Lab, along with work experience documents, Degree/ Diploma certificate of electrical engineer and 

wireman’s license on receipt of award letter before agreement. 

 

(b) In case during execution of work, there is any change (only one time acceptable) in the previous    

mentioned agency, the same can be made after obtaining prior approval from the Engineer-in 

Charge. 

(c) Being composite work, any defect/ any accident, if occurs directly or indirectly in connection with 

electrical work, both agencies main executor as well as sub-contractor will be responsible. 

(d) After completion of the job, testing and installation of equipment, panels and wiring etc. should 

be carried out by the electrical contractor on behalf of the main contractor. Required documents 

of tests i.e. test sketches/ drawings/ reports/ inspections/ statements will be deposited to the 

Electrical- in charge. 

(e) If there is any financial impact occurred during carrying out the tests(s)/ inspection(s) from the 

outside the same will be borne by the main contractor. 

I have read and understood all the above terms & conditions. 

 

 

 

 

Signature of Contractor 

 

 

List of approved Makes of Items for Electrical work        

                               

Sr. No. Description Makes 

1 Copper Wire Single Core Polycab/Havells/KEI 

2 PVC Conduit CAP/ AKG/ Polypack 
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Signature of Bidder 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
ANNEXURE – IX (PROFORMA) 

 
Undertaking for Electrical Part of Work 
 

(On the Letter Head of Associate Electrical Agency ) 

3 Modular Switch and Socket & G.I Box Havells/ Anchor/ M.K 

4 Digital Time Switch Lauretz Knudsen/ Schnider Electric/ Legrand 

5 LED light Havells/ Bajaj/  Crompton 

6 Exhaust Fan Havells/Crompton/ Bajaj 

7 Distribution Board, SPMCB Havells/ Schnider/ ABB 

8 MCCB Crompton/ Lauretz Knudsen/ Schnider 

9 RJ45 & RJ11 Anchor/ Havells/ MK 

10 CAT 6 LAN Cable D-link/Monoprice/ Belkin 

11 Telephone wire Polycab/Havells/KEI 

12 Internet switch 24 port D-link/ Sysco/ Juniper 

13 6 U Rack Comrack / Valrack/ D-Link 

14 Alluminium Armoured XLPE Power cable Polycab/Havells/KEI 

15 Aluminium Lug Amiable/ Raychem/ Dowells 

16 Compression Gland Comet/ Braco/ Dowells 

17 UPS Microtech/ Luminious/ V-Guard 

18 Iron Cable Tray Legrand, Eaton, Schneider 

19 Smoke Detector Agni/Apollo/System sensor 

20 Manual Call Box Agni/Apollo/System sensor 

21 Fire Alarm Sounder Agni/Apollo/System sensor 

22 6 Zone Sector Panel Agni/ System sensor/ Ravel 

23 Fire alarm Copper Armored Cable Polycab/Havells/KEI 

24 ABC & CO2 Type Fire Extinguisher Agni/ Lifeguard/ Safex 
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Name of work: Construction of first floor Animal Facility (Structural Porta Cabin 
Constrution Civil and Electrical) at CRK Campus of CSIR-IITR Lucknow. 

 
 

         I M/S (Write the name with address of associate agency for electrical work) hereby undertake 
that I will associate the Electrical agency for Electrical part work after receipt of award work. 

 
 

Further I will abide the Terms & Conditions as mentioned in tendered documents for work of 
electrical part. 

 
 
 
 
 
        Signature with seal  

of associate electrical agency 

 
 

Signature of Bidder 
 
 
 

Note: The electrical agency should be a registered and/ Or experienced contractor as mentioned 
in the NIT condition number 01. The bidder/ associate agency must have valid ‘A’ class electrical 
license issued by Department of Electrical Safety, Govt. of U.P. 
 
** Please attach the experience certificates of requisite value of electrical work done by ‘A’ class 
electrical license holder contractor.  
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सीएसआईआर–भारतीयविषविज्ञानअनसंुधानसंस्थान, 

विषविज्ञानभिन, 31,महात्मागााँधीमागग,लखनऊ 226001 

 
CSIR-INDIAN INSTITUTE OF TOXICOLOGY RESEARCH 
VISHVIGYAN BHAWAN, 31, M.G. MARG, LUCKNOW 226001 

 

 

 

     कार्य का नाम: संस्थान के सीआरके पररसर में िन्तु गहृ के प्रथम तल पर नसविल एिं विद्युत 
(संरचनात्मक पोटाग केविन) ननमागण कायग । 

      
     Name of work: Name of work: Construction of first floor Animal Facility (Structural 

Porta Cabin Construction Civil and Electrical) at CRK Campus of CSIR-IITR 
Lucknow.   

 
 
 

ENEVELOPE - II 

PRICE BID 

 
 

Bill of Quantity (ONLINE MODE in xls. sheets only) 

 

(A) Ci vi l  Work: From page…………………….t o………………….. 
(B) El ect ri cal  work: From page..………………..t o……………. 

 
ननविदा संख्या    : I I TR/CW-16(05)/2026-27/Works.  

TENDER NO. IITR/CW-16(05)/2026-27/Works 

http://www.google.co.in/imgres?imgurl=http://upload.wikimedia.org/wikipedia/en/b/b8/CSIR-LOGO.gif&imgrefurl=http://en.wikipedia.org/wiki/File:CSIR-LOGO.gif&h=238&w=236&sz=22&tbnid=zfQpcWlcHSWR_M:&tbnh=90&tbnw=89&prev=/search?q=csir+logo&tbm=isch&tbo=u&zoom=1&q=csir+logo&usg=__Ry7sWkHfdfJmAok5U_tCeHbvJ-E=&docid=ZiSvb4hIOvB68M&hl=en&sa=X&ei=-rOQUaqGLsqHrAeGnYH4BA&sqi=2&ved=0CC0Q9QEwAA&dur=2190

