



Tender Details

Date : 18-Jul-2025 03:53 PM

 Print

Basic Details

Cover Details, No. Of Covers - 2

Tender Fee Details. [Total Fee in ₹ * - 0.00]

EMD Fee Details

[Click to view modification history](#)

Work /Item(s)	Start Date	End Date	Actual Date	Actual Duration	Actual Cost	Actual Status	Actual Comments
1. Review and approve the project charter and project management plan.	2023-01-01	2023-01-05	2023-01-05	5 days	\$10,000	Completed	Reviewed and approved the project charter and project management plan.
2. Conduct a project kick-off meeting with the project team and stakeholders.	2023-01-06	2023-01-10	2023-01-10	5 days	\$10,000	Completed	Conducted a project kick-off meeting with the project team and stakeholders.
3. Develop a detailed project schedule and resource allocation plan.	2023-01-11	2023-01-15	2023-01-15	5 days	\$10,000	Completed	Developed a detailed project schedule and resource allocation plan.
4. Initiate the project work and monitor progress.	2023-01-16	2023-01-20	2023-01-20	5 days	\$10,000	Completed	Initiated the project work and monitored progress.
5. Conduct a project status review and report to the project sponsor.	2023-01-21	2023-01-25	2023-01-25	5 days	\$10,000	Completed	Conducted a project status review and reported to the project sponsor.
6. Close the project and conduct a post-mortem analysis.	2023-01-26	2023-01-30	2023-01-30	5 days	\$10,000	Completed	Closed the project and conducted a post-mortem analysis.

Preferential Bidder Category

Critical Dates

Tender DocumentsAuto Extension Corrigendum Properties for Tender

Bid Openers List

GeMARPTS Details

Tender Properties

TIA Undertaking

Tender Inviting Authority

Name	Director CSIR-IITR
Address	CSIR IITR MG 31 Road Lucknow
Tender Creator Details	
Created By	Digvijay Singh
Designation	Junior sec Ass
Created Date	18-Jul-2025 03:46 PM