



Tender Details

Date : 21-Jul-2025 03:24 PM

 Print

Basic Details

Cover Details, No. Of Covers - 2

Tender Fee Details. [Total Fee in ₹ * - 0.00]

EMD Fee Details

[Click to view modification history](#)

Work /Item(s)	Start Date	End Date	Actual Date	Actual Duration	Actual Cost	Actual Status	Actual Comments
1. Review and approve the project plan	2023-01-01	2023-01-05	2023-01-05	5 days	\$1,000	Completed	Project plan approved.
2. Develop project charter	2023-01-06	2023-01-10	2023-01-10	5 days	\$1,000	Completed	Project charter developed.
3. Identify project stakeholders	2023-01-11	2023-01-15	2023-01-15	5 days	\$1,000	Completed	Stakeholders identified.
4. Define project scope	2023-01-16	2023-01-20	2023-01-20	5 days	\$1,000	Completed	Project scope defined.
5. Create work breakdown structure (WBS)	2023-01-21	2023-01-25	2023-01-25	5 days	\$1,000	Completed	WBS created.
6. Estimate project costs	2023-01-26	2023-01-30	2023-01-30	5 days	\$1,000	Completed	Project costs estimated.
7. Develop project budget	2023-01-31	2023-02-05	2023-02-05	6 days	\$1,000	Completed	Project budget developed.
8. Obtain project approval	2023-02-06	2023-02-10	2023-02-10	5 days	\$1,000	Completed	Project approved.
9. Initiate project	2023-02-11	2023-02-15	2023-02-15	5 days	\$1,000	Completed	Project initiated.
10. Plan project	2023-02-16	2023-02-20	2023-02-20	5 days	\$1,000	Completed	Project planned.
11. Execute project	2023-02-21	2023-02-25	2023-02-25	5 days	\$1,000	Completed	Project executed.
12. Monitor project	2023-02-26	2023-03-01	2023-03-01	6 days	\$1,000	Completed	Project monitored.
13. Close project	2023-03-02	2023-03-05	2023-03-05	4 days	\$1,000	Completed	Project closed.

Critical Dates

Publish Date	21-Jul-2025 03:30 PM	Bid Opening Date	22-Aug-2025 10:00 AM
Document Download / Sale Start Date	21-Jul-2025 03:40 PM	Document Download / Sale End Date	20-Aug-2025 06:55 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	21-Jul-2025 04:00 PM	Bid Submission End Date	20-Aug-2025 06:55 PM

Tender Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)	
	1	Tendernotice_1.pdf	NIT	1778.4	
Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	OTENIT1.pdf	NIT	1761.6
	2	Other Document	TenderNotice2_.pdf	Financial Bid Format	716.7
	3	BOQ	BOQ_276035.xls	BOQ	336.5

Auto Extension Corrigendum Properties for Tender

Iteration	No. of bids required for bid opening a tender	Tender gets extended to No. of days
1.	2	7

Bid Openers List

S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
1.	digvijay.eproc@csir.res.in	Digvijay Singh	DIGVIJAY SINGH
2.	premsingh.eproc@csir.res.in	Prem singh	PREM SINGH
3.	mahipal.eproc@csir.res.in	Mahipal Singh	Mahipal Singh
4.	rkumar.eproc@csir.res.in	Raj Kumar Upadhyay	RAJ KUMAR UPADHYAY

GeMARPTS Details

GeMARPTS ID	P01PATGYLYHV
Description	COOLING INCUBATOR
Report Initiated On	18-Jul-2025
Valid Until	17-Aug-2025

Tender Properties

Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Stage to disclose Bid Details in Public Domain	Technical Bid Opening
BoQ Comparative Chart model	Normal	BoQ Compative chart decimal places	2
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No

TIA Undertaking

S.No	Undertaking to Order	Tender complying with Order	Reason for non compliance of Order
1	ITIA UNDERTAKING GEM	Agree	
2	PPP-MII Order 2017	Agree	
3	MSFs Order 2012	Agree	

Tender Inviting Authority

Tender Inviting Authority	
Name	Director CSIR-IITR
Address	CSIR IITR MG 31 Road Lucknow

Tender Creator Details

Created By	Digvijay Singh
------------	----------------

Designation	Junior sec Ass
Created Date	21-Jul-2025 03:05 PM